
 

Replacement of 2 Culverts  
on County Road 85  

C85-28480, & C85-28092 
 

Town of Ashford 
 

Prepared by: 
Cattaraugus County 

Department of Public Works 
 

8810 Route 242 
Little Valley, NY 14755 

 
DPW Bid 50 

 
 

General Provisions and Bid Proposal Booklet 
 

July 2018 
 
 
 
 

 



 

   

CATTARAUGUS COUNTY DEPARTMENT OF PUBLIC WORKS 
 

Instructions to Bidders, 
 

Specifications and Related Documents 
 

For 
 

Replacement of 2 Culverts on County Road 85  
C8528480 & C8528092 

Town of Ashford 
 

DPW Bid 50 
 

Cattaraugus County Department of Public Works 
 

8810 Route 242 
 

Little Valley, New York 14755 
 

Tel. (716) 938-9121 
 

Fax (716) 938-2754 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 

 



i 
 

 CATTARAUGUS COUNTY 
DEPARTMENT OF PUBLIC WORKS 

 
Development – Progress – Workmanship 

Kathleen M. Ellis                                                                                                                               Jack Ellis Drive  
Commissioner                                                                                                          8810 Route 242 

Little Valley, New York 14755 
Vacant              Phone (716) 938-9121 
Deputy Commissioner          FAX (716) 938-2753 
 
Mark C. Burr, P.E. 
Director of Engineering 
 
 
 ADVERTISEMENT FOR BIDS 
 
Sealed bids for Replacement of 2 Culverts on County Road 85 – C8528480 and C8528092, according to 
specifications, will be received by the undersigned, at the Department of Public Works Facility, 8810 Route 
242, Little Valley, New York, until Wednesday, August 1, 2018 at 1:45 p.m. after which they will 
be publicly opened at 2:00 P.M.. (at the same location), by the undersigned, under the direction of the 
Public Works Committee of the Cattaraugus County Legislature. Each bid, at the time it is received, will be 
stamped showing date and time of receipt.   
 
ALL BIDS MUST BE SEALED AND CLEARLY MARKED:  Any bid not clearly marked will not be 
considered. 
 
  BID #50 – Replacement of 2 Culverts on County Road 85 - C8528480 and C8528092 
 
The project will consist of replacement of 2 culverts on County Road 85-C8528480 and C8528092 along 
with slope reconstruction and culvert end treatment construction at 3 additional culvert locations, Ashford 
22, C8524569 and C8524439.  
 
Copies of the proposed Contract Documents, Plans, Specifications and Instructions to Bidders will be 
available  July 6, 2018, and may be secured online at www.cattco.org/bid-request or at Cattaraugus County 
Department of Public Works, 8810 Route 242, Little Valley, New York 14755.  Phone Dawn Smith at 716-
938-9121, ext. 2465.  There will be a $50.00 charge for each set of specifications, plus $8.00 postage if 
mailed. Checks are to be made payable to the Cattaraugus County Treasurer. The specifications for this 
project will be available for examination at the office of Greenman-Pedersen, Inc.; 403 Main Street, Suite 
330,  Buffalo, NY 14203 and Southern Tier Builders Association; 65 West Main St., Falconer, NY 14733, & 
on their web site, (STBA website at: www.stba.com). Login Page: 
http://login.onlineplanservice.com/SP/code.aspx   Password: NYBX18-02810-050 

 
Cattaraugus County Local Law 12-2012 as amended by Local Law 5-2015 requires that the County provide a 
copy of the Cattaraugus County Vendor Responsibility Form to the low bidder.  The low bidder will have 5 
business days to return the completed form unless the form was mailed by the county to the vendor, in which 
case they will have 10 business days from the date of the mailing to return the form.  Failure by the low 
bidder to submit the form within the above time frame will lead to the automatic rejection of their bid. The 
contractor must also ensure that all subcontractors to be used on the project complete this form and submit it 
to the County for approval within 5 days of the preconstruction meeting.  Failure to do so may lead to the 
rejection of the subcontractor at the County’s discretion.  

http://www.cattco.org/bid-request
http://login.onlineplanservice.com/SP/code.aspx
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Currently the Commissioner of Public Works has approved the CCA-2 (New York State Vendor 
Responsibility Questionnaire For-Profit Construction) with attachments A, B, and C to serve as the 
Cattaraugus County Vendor Responsibility Form. 
 
The full deposit, according to General Municipal Law, Less any postage costs, will be refunded for complete 
sets with no missing pages, returned in good condition (NOT MARKED IN OR WRITTEN IN) within 30 
days of the award of contract.  No refunds will be made for sets returned later than 30 days of the award of 
contract. 
All bids must be sent or delivered to Cattaraugus County Department of Public Works, 8810 Route 
242, Little Valley, NY 14755.  Attention:  Dawn Smith. 
 
All bids must be accompanied by a NON-COLLUSIVE BIDDING CERTIFICATE and Bid Bond in the 
amount of 5% of bid total.  All substitutions are to be submitted at time of bid as per the contract documents. 
 No substitutions will be considered after the bid date.  Any bid submitted without such certification and bid 
bond will not be accepted.  Any bid not meeting ALL specifications will not be considered.  Cattaraugus 
County reserves the right to reject any or all bids, to waive any informalities, and to accept the lowest 
responsible bid. 
 
    John Searles 
    County Administrator    
    County Center - 303 Court Street 
 Little Valley, New York 14755 



 

   

CATTARAUGUS COUNTY DEPARTMENT OF PUBLIC WORKS 
 
 DATE:  July 3, 2018 
 
Department's Preliminary Estimate for: 
 
 REPLACEMENT OF 2 CULVERTS ON COUNTY ROAD 85 
 

TOWN OF ASHFORD 
CATTARAUGUS COUNTY 

  
Description: This project is located in the Town of Ashford, Cattaraugus County, New York.  The 
target work area is County Road 85, between the intersection of Edies/Dutch Hill Roads and the 
intersection with County Road 86.  The roadway length is approximately 1.1 mile long.  The work 
will consist of replacing 2 corrugated metal culvert pipes with concrete pipes. Incidental work will 
include clearing and grubbing, pavement reconstruction, slope reconstruction, stone armoring, and 
work zone traffic control. 

 
Deposit Required..............................................……………….…................. 5% of Bid 
 
 
Date of Completion: Within time period stipulated in NYSDEC and/or Army Corps of Engineers 

permit(s), but no later than December 31, 2018. 
 
Work to be done: The Contractor shall furnish all materials, equipment, tools and labor of every 

kind required to replace the existing culverts, and all other incidental work in 
the most substantial and workmanlike manner, and do everything required by 
the Contract Documents as defined herein. 

 
   The contract drawings give specific limits and dimensions of work to be 

completed.  A general scope of work is given on page E-8 that denotes work 
to be done by the Contractor.  All items of work are to be included in the unit 
prices bid listed in section A.  Survey and stakeout is the responsibility of the 
Contractor and shall be included in the itemized bid for item 625.01. 
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GENERAL NOTE 
 
In general, the New York State Department of Transportation Specifications of May 1, 2018, and all 
addenda in effect on the date of advertising for bids shall apply, except where modified in these 
specifications.  Where reference is made to New York State, State Department of Transportation, 
Commissioner, etc., the appropriate Cattaraugus County department or official shall be substituted. 
 
The Commissioner of the Cattaraugus County Department of Public Works shall make the final 
interpretations of any irregularities, ambiguities or questions arising out of these specifications and 
the New York State Department of Transportation Specifications used on this project. 
 
The Bid consisting of Bidding Forms, Required Certifications and Reference Sheet are included in 
Sections A and B.  The submission of the completed forms will constitute a formal bid. The 
Agreement (Section C) will be completed upon award of the Contract.  Separate copies of Sections 
A and B have been attached to the General Provisions and Proposal Booklet for use in submitting the 
formal bid. 
 
Also, please note that an itemized financial statement, detailed in Section E, Part 1.2, may be 
required to be submitted by the apparent lowest bidder within three working days after bid opening. 
 
The pages in this proposal and in the plans are numbered consecutively.  In the event that any pages 
are missing or illegible, a replacement copy will be furnished free of charge by the Department of 
Public Works upon request.  The County is responsible for providing amendments only to those 
persons or firms listed as having purchased plans and/or proposals from the County Department of 
Public Works and of those that made a specific request of the Department for amendments.  Persons 
or firms who obtain plans and/or proposals from sources other than the County Department of Public 
Works bear the sole responsibility for obtaining any amendments issued by the County for the 
subject project.  Bidders are advised that the County will exercise its right to reject any proposal, 
pursuant to Section 102-03 of the Standard Specifications, in which subtask bids appear in the 
Commissioner's judgment to constitute an unbalanced bid for the work. 
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SECTION A 
 

 UNIT PRICE BID SCHEDULE 
 
The Contractor shall furnish all materials, equipment, tools and labor of every kind required to 
replace 2 culverts; C8528480 and C8528092 on County Road 85 and perform all incidental work in 
the most substantial and workmanlike manner, and do everything required by the Contract 
Documents as defined herein.   
 
The total unit price shall be the sum of all material and installation cost for each bid item as defined 
herein.  Each Itemized Bid price shall be entered both in words and numerically in the spaces 
provided under each item.  In the event of a discrepancy the words will be used for tabulation 
purposes. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

BID FORMS OMITTED FROM  

SPECIFICATION BOOKS 

 

TO OBTAIN BID FORMS PLEASE CONTACT  

DAWN SMITH AT 716-938-9121 EXT. 2465  

OR SEND EMAIL REQUEST TO:  

dasmith@cattco.org 
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SECTION B 
 

ITEMIZED BID PROPOSAL 
 
 
In submitting this bid, the undersigned declares that he is or they are the only person or persons 
interested in the bid; that it is made without any connection with any person making another bid for 
the same contract; that the bid is in all respects fair and without collusion, fraud or mental 
reservation; and that no official of the County or any person in the employ of the County is directly 
or indirectly interested in the bid or in the supplies or work to which it relates, or in any portion of 
the profits thereof. 
 
The undersigned also declares that he has or they have carefully examined the plans, specifications 
and form of contract, and that he has or they have personally inspected the actual location of the 
work, together with the local sources of supply, has or have satisfied himself or themselves as to all 
the full scope of the work and existing conditions, and understands that in signing this proposal, he 
or they waive all rights to plead any misunderstandings regarding the same.  The Contractor at his 
own expense may elect to obtain additional information at the site, such as deep holes or borings; 
however, he must inform the County three days prior to such explorations. 
 
The undersigned further understands and agrees that he is or they are to furnish and provide for the 
respective work, all the necessary materials, machinery, implements, tools, labor, services and other 
items of whatever nature, and to do and perform all work necessary under the aforesaid conditions, 
to complete the improvement of the aforementioned project in accordance with the plans and the 
specifications for such improvement, which plans and specifications it is agreed are a part of this 
proposal. 
 
The undersigned further agrees to accept the aforesaid Itemized Bid as compensation for the 
completion of the project as detailed in the contract documents. 
 
 
 
 
Dated:                              , 20             
 
 
 
        
Legal Name of Person, Firm or Corporation   
 
 
 
By:                                                            
      Must be signed in Ink 
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ACKNOWLEDGMENT OF RECEIPT OF ADDENDA 

 
 
The undersigned acknowledges receipt of the following addenda to the subject project (if none, state 
"NONE"): 
 
  Addendum No.                       Dated                       
 
  Addendum No.                       Dated                        
 
  Addendum No.                       Dated                        
 
 
Receipt is hereby acknowledged for all addenda listed above. 
 
 
Signature of Bidder                                                                  Date                 
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BID BOND 

Sec. 38 – Highway law 
 
KNOW ALL MEN BY THESE PRESENTS, That   .....................................................................................................  

                                       (Name of Contractor) 
 ................................................................................................................................................................................................  
  (Address) 
(hereinafter called the “Principal”) and the  ...........................................................................................................................  
a corporation created and existing under the laws of the State of ........................................... , having its principal 
office in the City of ……………………….. (hereinafter called the “Surety”), are held and firmly bound unto  
Cattaraugus County (hereinafter called the “County”) in the full just sum of Five Percent (5%) of Attached Bid, 
good and lawful money of the United States of America, for the payment of which said sum of money, well and 
truly to be made and done, the said Principal binds themselves (himself, itself), their (his, its) heirs, executors and 
administrators, successors and assigns, and the said Surety binds itself, its successors and assigns jointly and 
severally, firmly by these presents:   

Signed, sealed and dated this   20 .................................................. A.D. 

         WHEREAS, the said Principal has submitted to the Cattaraugus County Commissioner of Public Works, a 
bid for   

(Description of Project) 
 ..............................................................................................................................................................................................  

 AND 
         WHEREAS, under the terms of the Laws of the State of New York as above indicated, the said Principal has filed 
or intends to file this bond to guarantee that the Principal will execute all required contract proposal documents and 
furnish such faithful performance or other bonds as may be required by law in accordance with the terms of the 
Principal’s said proposal. 
         NOW, THEREFORE, the condition of the foregoing obligation is such, that if the said Principal shall promptly 
execute and submit, and the Commissioner of Public Works shall accept, all required contract proposal documents 
including such faithful performance bond or other bonds as may be required by law in accordance with the terms of the 
Principal’s said proposal, then this obligation shall be null and void, otherwise to remain in full force and virtue. 
      IN TESTIMONY WHEREOF, the said Principal has hereunto set his/her (their, its) hand and seal and the said Surety  
has caused this instrument to be signed by its…………....……….……………President and its 
…………………………………….Secretary, and its corporate seal to be hereunto affixed, the day and year first above 
written. 

Signed, sealed and delivered in the presence of: 
(Corporate seal of 
Principal if a 
corporation) 

 
 

 ................................................... (L.S.) 
 
 ................................................... (L.S.) 
 
 ................................................... (L.S.) 

  Principal 
(Corporate seal of 
Surety Co.) 

  

 ............................................... Company 

 
of  ..........................................................  

 
 
 
 

  

By  .........................................................  

          (Title of Officer) 

  Attest .....................................................  

            (Title of Officer) 
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(Acknowledgment by principal, unless it is a corporation) 
STATE OF NEW YORK 

   SS: 
COUNTY OF ……………………… 

 
 On this ……….. day of …………………… 20….., before me personally came 

…………………………., to me known and known to me to be the person described in and who executed the 
 foregoing instrument, and acknowledged that he/she executed the same. 
 
     .......................................................  
    Notary Public      County 

 
(Acknowledgment by principal, if a corporation) 
STATE OF NEW YORK 
 
   SS: 
COUNTY OF ……………………… 
 

 On this ……….. Day of …………………… 20……, before me personally came 
……………………………, to me known who being by me duly sworn, did depose and say that he/she 

 resides in ………………………….; that he/she is the ………………………… of the 
……………………………; the corporation described in and which executed the foregoing instrument; that 
he/she knew the seal of said corporation; that the seal affixed to said instrument was such corporate seal; that 
it was so affixed by order of the Board of Directors of said corporation, and that he/she signed his/her name 
thereto by like order. 
 
     .......................................................  
    Notary Public County 

 
(Acknowledgment by Surety Company) 
STATE OF NEW YORK 
 
   SS: 
COUNTY OF ……………………… 
 

 On this ……….. day of …………….…….. 20……., before me personally came 
…….………………….., to me known, who being by me duly sworn, did depose and say that he/she resides 

 in …………………………; that he/she is the ……………………… of the ………………………….; the 
corporation described in and which executed the within instrument; that he/she knows the seal of said 
corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed by the order 
of the Board of Directors of said corporation, and that he/she signed his/her name there to by like order. 
 
     .......................................................  

  
    Notary Public  County 
 
 
 
  
 
 
 
 



   

B-5 

 
BIDDER INFORMATION SHEET 

 
 
 
NAME OF BIDDER:  *           
 
ADDRESS:              
 
PHONE NUMBER:                    
 
TYPE OF ENTITY:  CORPORATION       PARTNERSHIP            INDIVIDUAL                
 
IF A NON-PUBLICLY OWNED CORPORATION: 
 
NAME OF CORPORATION:             
 
LIST OF PRINCIPAL STOCKHOLDERS (HOLDING OVER 5% OF OUTSTANDING 
SHARES): 
              
 
              
 
LIST OF OFFICERS:            
 
              
 
LIST OF DIRECTORS:            
 
               
 
DATE OF ORGANIZATION:            
 
IF A PARTNERSHIP: 
 
PARTNERS:              
 
              
 
NAME OF PARTNERSHIP:            
 
DATE OF ORGANIZATION:           
 

• IF THE BUSINESS IS CONDUCTED UNDER AN ASSUMED NAME, A COPY OF THE 
CERTIFICATE REQUIRED TO BE FILED UNDER THE NEW YORK GENERAL 
BUSINESS LAW MUST BE ATTACHED. 
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NON-COLLUSIVE BIDDING CERTIFICATION 
 

REQUIRED BY SECTION 103-D OF GEN. MUNICIPAL LAW 

 

Section 103-d, GML, “Statement of non-collusion in bids and proposals to political subdivision of the state.” 
 
Every bid or proposal hereafter made to a political subdivision of the state or any public department, agency 
or official thereof where competitive bidding is required by statute, rule, regulation or local law, for work or 
services performed or to be performed or goods sold or to be sold, shall contain the following statement 
subscribed by the bidder and affirmed by such bidder as true under the penalties of perjury: Non-collusive 
bidding certification. 
 
“(a) By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in 
the case of a joint bid each party thereto certifies as to its own organization, under penalty of perjury, that to 
the best of knowledge and belief: 
(1) The prices in this bid have been arrived at independently without collusion, consultation, communication, 

or agreement, for the purpose of restricting competition, as to any matter relating to such prices with any 
other bidder or with any competitor; 

(2) Unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly 
disclosed by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or 
indirectly to any other bidder or to any competitor; and  

(3) No attempt has been made or will be made by the bidder to induce any other person, partnership or 
corporation to submit or not to submit a bid for the purpose of restricting competition.” 

(b) A bid shall not be considered for award nor shall any award be made where (a)(1)(2) and (3) above have 
not been complied with; provided however, that if in any case the bidder cannot make the foregoing 
certification, the bidder shall so state and shall furnish with the bid a signed statement which sets forth in 
detail the reasons therefore.  Where (a)(1)(2) and (3) above have not been complied with, the bid shall 
not be considered for award nor shall any award be made unless the head of the purchasing unit of the 
political subdivision, public department, agency or official thereof to which the bid is made, or his 
designee, determines that such disclosure was not made for the purpose of restricting competition. 
 
The fact that a bidder (a) has published price lists, rates, or tariffs covering items being procured, (b) has 
informed prospective customers of proposed or pending publication of new or revised price lists for such 
items, or (c) has sold the same items to other customers at the same prices being bid, does not 
constitute, without more, a disclosure within the meaning of subparagraph one (a). 

 
2.*   Any bid hereafter made to any political subdivision of the state or any public department, agency or 
official thereof by a corporate bidder for work or services performed or to be performed or goods sold or to be 
sold, where competitive bidding is required by statute, rule, regulation, or local law, and where such bid 
contains the certification referred to in subdivision one of this section, shall be deemed to have been 
authorized by the board of directors of the bidder, and such authorization shall be deemed to include the 
signing and submission of the bid and the inclusion therein of the certificate as to non-collusion as the act and 
deed of the corporation. 
 
* So in original, No subd. 1 has been designated. 
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NON-COLLUSIVE BIDDING CERTIFICATION 
 

BY EXECUTING THIS DOCUMENT, THE CONTRACTOR AGREES TO: 
 
1. Perform all work listed in accordance with the Contract Documents at the unit prices bid; subject to 

the provisions of Section 104-04, Standard Specifications, Construction and Materials, published by 
the New York State Department of Transportation, and dated May 1, 2018, if applicable; 

 
2. All the terms and conditions of the non-collusive bidding certifications required by Section 103-d of 

the General Municipal Law; 
 
3. Certification of Specialty Items category selected, if contained in this proposal; 
 
4. Certification of any other clauses required by this proposal and contained herein. 
 
 
 
__________________________________________  Date: __________________ 
(Legal Name of Person, Corporation, or Firm Which 
      is Submitting Bid or Proposal) 
 
 
BY:  _______________________________________ 
 (Signature of Person Representing Above) 
 
AS:  _______________________________________ 
             (Official Title of Signator in Above Firm) 
 
 
(Acknowledgment by Individual Contractor, If a Corporation) 
 
 
STATE OF NEW YORK  ) 
    ) SS: 
COUNTY OF   ) 
 
 
 On this ___________ day of ________________________________, 20___, before me personally 

came __________________________________, to me known and known to me to be the person who 

executed the above instrument, who being duly sworn by me, did depose and say that he/she resides at 

___________________________________________________, and that he/she is the 

______________________________________ of the corporation described in and which executed the 

above instrument, and that he/she signed his/her name thereto on behalf of said Corporation by order of the 

Board of Directors of said Corporation. 

 

        ________________________________ 

                 Notary Public 
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(Acknowledgment by Co-Partnership Contractor) 
 
 
STATE OF NEW YORK ) 
    )  SS: 
COUNTY OF    ) 
 
 On this ___________ day of ______________________________, 20___, before me personally 
came _______________________________________, to me known and known to me to be the person 
described in and who executed the above instrument, who, being duly sworn by me, did for himself/herself 
depose and say that he/she is a member of the firm of ____________________________________, 
consisting of himself/herself and _____________________________________, and that he/she executed the 
foregoing instrument in the firm name of ____________________________________________________ 
and that he/she had authority to sign same, and did duly acknowledge to me that he/she executed same as 
the act and deed of said firm of ____________________________________ for the uses and purposes 
mentioned herein. 
 
 

________________________________ 

                 Notary Public 

 
(Acknowledgment by Individual Contractor) 
 
STATE OF NEW YORK ) 
    )  SS: 
COUNTY OF   ) 
 
 On this __________ day of __________________________________, 20___, before me personally 
came _______________________________________, to me known and known to me to be described in 
and who executed the foregoing instrument, and that he/she acknowledged that he/she executed the same. 
 
 

________________________________ 

                 Notary Public 
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NON-COLLUSIVE BIDDING CERTIFICATION BIDDER INFORMATION 
 
Bidder to provide information listed below: 
 
Bidder Address: _____________________________________ 
   Street or P.O. Box No. 
    
   _____________________________________ 
   City 
 
   _____________________________________ 
   State    Zip 
 
 
Federal Identification No.: _______________________________ 
 
Name of Contact Person: _______________________________ 
 
Phone # of Contact Person: _______________________________ 
 
If Bidder is a Corporation: 
 
President’s Name & Address: 
 
___________________________________________________________________________ 
 
Secretary’s Name & Address: 
 
____________________________________________________________________________ 
 
Treasurer’s Name & Address: 
 
____________________________________________________________________________ 
 
 
If Bidder is a Partnership: 
 
Partner’s Name & Address: 
 
____________________________________________________________________________ 
 
 
Partner’s Name & Address: 
 
____________________________________________________________________________ 
 
 
If Bidder is a Sole Proprietorship: 
 
Owner’s Name & Address: 
 
____________________________________________________________________________ 
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REPORTING VIOLATIONS OF NON-COLLUSIVE BIDDING PROCEDURES, MISCONDUCT, OR 

OTHER PROHIBITED CONTRACT ACTIVITIES 
 
 
NEW YORK STATE INSPECTOR GENERAL HOTLINE.  Reports of New York State 
Governmental Misconduct may be made in strict confidence to the New York State Inspector 
General on the Toll Free Statewide HOTLINE or by writing to the Office of the Inspector General.  
The Toll Free Statewide HOTLINE telephone number is 1-800-367-4448 and calls will be answered 
between 9:00 A.M. and 5:00 P.M., Monday thru Friday.  The address of the Office of the State 
Inspector General is the State Capitol, Executive Chamber, Albany, New York 12224. 
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REFERENCE SHEET 
 
All bidders are required to complete this form providing three references of past performance.  
References should involve projects and/or service situations of similar size, scope, and character of 
work to this Bid.  References must have had dealings with the Bidder within the last thirty-six (36) 
months.  The County reserves the right to contact any or all of the references supplied for an 
evaluation of past performance in order to establish the responsibility of the Bidder before the actual 
award of the Bid and/or Contract.  Completion of the Reference Form is required. 
 
 
 
BIDDER'S NAME:             
 
DATE FILED:             
 
 
 
REFERENCE'S NAME:            
 
ADDRESS:               
 
TELEPHONE:      CONTACT PERSON:       
 
 
 
REFERENCE'S NAME:            
 
ADDRESS:               
 
TELEPHONE:      CONTACT PERSON:      
 
 
 
REFERENCE'S NAME:            
 
ADDRESS:               
 
TELEPHONE:      CONTACT PERSON:      
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LEGAL STATUS INFORMATION 
 

To facilitate correct drawing and execution of contract, proposer shall supply full information concerning legal 
status: 
 
FIRM NAME:              
 
PRINCIPAL OFFICE:  

Street              
 
City, State, Zip_______________________ __________________________________________ 

 
Area Code                                  Telephone ____________________________ 

 
LOCAL OFFICE: 

Street ___________________________________________________________________________ 
 

City, State, Zip ___________________________________________________________________ 
 
Area Code                                 Telephone ____________________________ 

 
CONTRACT TO BE SENT TO:  Principal Office:                     Local Office:____________ 
 
CHECK ONE: Corporation                     Partnership                    Individual                    
 

(Incorporated under the Laws of the State of ______________________________________) 
 

(If foreign corporation, state if authorized to do business in the State of New York:   
Yes                 No                 Not Applicable             ) 

 
TRADE NAME:              
 
NAMES AND ADDRESSES OF PARTNERS: 
_______________________________________ _______________________________________________ 
 
_______________________________________ _______________________________________________ 
 
_______________________________________ _______________________________________________ 
 
NAME, TITLE, AND ADDRESS OF PERSON AUTHORIZED TO SIGN CONTRACT ON BEHALF OF 
PROPOSER: 
 

Name:  _____________________________________________________________________________ 
 

Title:   _____________________________________________________________________________ 
 
Address: ____________________________________________   ______________________________ 

 
 

PLEASE TYPE OR PRINT 
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BID FOR PERFORMANCE OF CONTRACT WITH CATTARAUGUS COUNTY 
LEGISLATURE 

LITTLE VALLEY, NEW YORK 
 
 
TO: Cattaraugus County Legislature, Little Valley, New York, herein after called the County. 
 

The undersigned, desiring to interpose a bid to provide services for Replacement of 2 Culverts on 
County Road 85, for Cattaraugus County Department of Public Works, does hereby accept all terms, 
conditions, and agreements contained and set forth in the Notice to Bidders, Instructions to Bidders, 
Minimum Specifications, Non-Collusive Bidding Certification, Legal Status Information and Bid for 
Performance of Contract with Cattaraugus County Legislature and does hereby certify, agree and 
propose as follows: 
 

The undersigned declares that he/she has examined all of the attached documents, and hereby 
proposes and agrees that, if this bid is accepted, he/she will contract with the County, such contract 
incorporating the provisions of the documents attached hereto, to furnish all the materials and 
services and do all the work specified in the attached documents in the manner and time herein 
specified and according to the requirements as herein set forth, and to take in full payment therefore 
the bid prices set forth on the preceding specification sheets. 
 

If this proposal is accepted by the County and the undersigned fails to contract as aforesaid, 
within ten days (not including Sunday) from the date of notice from the County to him/her, then the 
County may at its option, determine that the bidder has abandoned his/her right to enter into the 
contract and thereupon the bid and acceptance shall be null and void. 
 

The full name and residences of all persons and parties interested in the foregoing bid as 
principals are as follows: (Individuals or partnership bids only) 
 

_____________________________________________ 
 

_____________________________________________ 
 

_____________________________________________                                                                                          

 
INDIVIDUAL, PARTNERSHIP OR CORPORATE USE 
 

The undersigned certifies, under penalty of perjury, that he is fully authorized to sign this bid. 
 
Name and Address of Bidder: Authorized Signature and Title: 
 

                                                                                    ________________________________                                                                           

Signature 
 

                                                                                   ________________________________                                                                          

Title 
 

                                                                                  ________________________________                                                                         

Date 
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CATTARAUGUS COUNTY VENDOR RESPONSIBILITY FORM  
 

Cattaraugus County Local Law 12-2012 as amended by Local Law 5-2015 requires that the County 
provide a copy of the Cattaraugus County Vendor Responsibility Form to the low bidder.  The low 
bidder will have 5 business days to return the completed form unless the form was mailed by the 
county to the vendor, in which case they will have 10 business days from the date of the mailing to 
return the form.  Failure by the low bidder to submit the form within the above time frame will lead 
to the automatic rejection of their bid.  The contractor must also ensure that all subcontractors to be 
used on the project complete this form and submit it to the County for approval within 5 days of the 
preconstruction meeting.  Failure to do so may lead to the rejection of the subcontractor at the 
County’s discretion. 
 
Currently the Commissioner of Public Works has approved the CCA-2 (New York State Vendor 
Responsibility Questionnaire For-Profit Construction) with attachments A, B, and C to serve as the 
Cattaraugus County Vendor Responsibility Form. 
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LOCAL LAW NUMBER 12- 2012 AMENDED BY LOCAL LAW NUMBER 5- 2015 COUNTY 
OF CATTARAUGUS, NEW YORK 
 
Pursuant to Section 10 of the Municipal Home Rule Law and Section 103 

of the General Municipal Law. 
 

A LOCAL LAW ESTABLISHING UNIFORM GUIDELINES FOR 
DETERMINING THE RESPONSIBILITY OF BIDDERS 

 
BE IT ENACTED by the Legislature of the County of Cattaraugus ("the County"), as follows:  
 
Section 1. Legislative Intent. It is the intent of this Local Law to enhance the County's ability to 
identify the lowest "responsible bidder" on public works construction projects by instituting 
more comprehensive submission requirements and an evaluation system which is in compliance 
with New York State General Municipal Law. The County, based upon its experience, has 
determined that quality workmanship, efficient operation, safety, and timely completion of 
projects are not necessarily assured by awarding a public works contract solely on the basis of 
the low price. This Local Law establishing uniformity of guidelines for determining the 
responsibility of apparent low bidders will assure efficient use of taxpayer dollars, will promote 
public safety, and is in the public interest.  

 
Section 2. Applicability. This Local Law shall apply to construction projects subject to the 
competitive bidding requirements of General Municipal Law §103 and advertised for bids on or 
after the effective date.  

 
Section 3. Public Works. For purposes of this Local Law, the term "public works" shall mean the 
following: any constructing, altering, reconstructing, repairing, rehabilitating, refinishing, 
refurbishing, remodeling, remediating, renovating, custom fabricating, maintenance, 
landscaping, improving, moving, wrecking, painting, decorating, demolishing, and adding to or 
subtracting from any public building, structure, highway, roadway, street, alley, bridge, sewer, 
drain, ditch, sewage disposal plant, water work, parking facility, railroad, excavation, or other 
project, development, real property, or improvement, or to any part thereof, whether or not the 
performance of the work herein described involves the addition to, or fabrication into, any 
structure, project or development, real property or improvement herein described of any material 
or article of merchandise, which is paid for out of public funds in an amount exceeding the 
threshold for bidding established by the General Municipal Law. The term also includes any 
public works leased by the County under a lease containing an option to purchase exceeding the 
threshold for bidding public works projects established by the General Municipal Law.  

 
Section 4. Cattaraugus County Vendor Responsibility Form and Procedure. 
 

A. A questionnaire (which shall be titled the "Cattaraugus County Vendor Responsibility 
Form"), hereinafter "the Form", shall be prepared and, as he/she may deem appropriate, 
revised by the Cattaraugus County Commissioner of Public Works ("Commissioner").  

B. The Commissioner shall provide the Form to the apparent low bidder on all County 
public works projects.  

C. The County shall promptly notify the apparent low bidder of its status as such and 
provide such entity with a copy of the Form either in electronic or paper format. The 
most current version of the Form shall also be posted on the Cattaraugus County website.  
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D. The apparent low bidder shall file the Form in in the Office of the Commissioner not 
more than five (5) business days after receiving it or, if the form is mailed to the apparent 
low bidder, within ten (10) business days after the date of mailing. 

E. In the event that the apparent low bidder fails to file the fully completed Form in the 
Commissioner's Office within the required time, its bid will be rejected and any bid bond 
submitted may, at the County's sole discretion, be forfeited.  

F. If the apparent low bidder is deemed not responsible, or fails to submit the Form within 
the required time, then the next lowest bidder will be deemed the apparent low bidder and 
so on until the lowest bidder is deemed responsible and selected as the lowest responsible 
bidder.  

G. Not later than five (5) calendar days prior to a final determination that the apparent low 
bidder is not responsible, the County will notify the bidder of same, in writing, and by 
certified mail, return receipt, stating the reasons. Except in the case of the rejection of an 
apparent low bid solely because the vendor failed to timely submit a completed Form, 
such notice shall set forth a time, date and place for the apparent low bidder to appear and 
be heard, not less than five (5) business days after such notice is served.  

H. Subcontractors proposed to be used on a project must also complete and submit the Form 
within five (5) days after the preconstruction meeting before the subcontractor is 
approved by the County.  Failure by a subcontractor to submit the Form or unsatisfactory 
responses to questions may lead to rejection of the bid of the subcontractor at the 
County's discretion.  

I. If the bid of the apparent low bidder appears disproportionately low when compared with 
estimates obtained by or on behalf of the County and/or compared to other bids submitted 
(10% or greater disparity), the County reserves the right to inquire further of the apparent 
low bidder to determine whether the bid contains mathematical errors, omissions and/or 
erroneous assumptions, and whether the apparent low bidder has the capability to 
perform and complete the contract for the bid amount.  

J. If a bidder is found to have willfully violated New York Labor Law §220 within the 
previous five (5) years, that bidder shall automatically be deemed "not responsible" and 
its bid shall be rejected unless the Commissioner, subject to review by the Public Works 
Committee of the Cattaraugus County Legislature, determines otherwise. In all other 
cases, based on all of the information collected pursuant to this local law and any other 
factor deemed relevant, the Commissioner, or other department heads soliciting public 
works bids, shall determine if the apparent lowest bidder is in fact "responsible."  

 
Section 5. Additional Requirements.  

A. Contractors and all subcontractors shall classify their workers as employees rather than as 
independent contractors, unless those workers meet the definition of "independent 
contractor" as defined by the Internal Revenue Service, and shall treat said employees 
accordingly for purposes of workers' compensation insurance coverage, unemployment 
insurance, employment taxes, and social security taxes.  

B. The contractors and all subcontractors shall submit certified payrolls to the 
Commissioner.  

 
Section 6. Procedure. Cattaraugus County will make its own determinations of responsibility for 
low bidders. A bidder recognized by the state as a responsible vendor must still satisfy the 
requirements of this local law by submitting the required Cattaraugus County Vendor 
Responsibility Form within the required time frame.  

 
Section 7. Incomplete Submissions by Bidders and Subcontractors. It is the sole responsibility of 
the contractor to comply with all submission requirements to the County. The submission 
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requirements also apply to all subcontractors, except that the contractor shall submit all 
subcontractor questionnaires to the County of Cattaraugus for approval. Failure to submit the 
Form may lead to the rejection of the bid of the subcontractor at the County's discretion. 
Contractor submissions deemed non-responsive will result in automatic rejection of the bid. 
 
Section 8. Materiality. The requirements of this Local Law are a material part of the bid 
documents and the contract and the successful bidder shall insert this Local Law in all 
subcontracts. 
 
Section 9. Severability. If any clause, sentence, paragraph, subdivision, section or part of this 
Local law or the application thereof, to any person, individual, corporation, firm, partnership, 
entity or circumstance, shall be adjudged by any court of competent jurisdiction to be invalid or 
unconstitutional such order of Judgment shall not affect, impair, or invalidate the remainder 
thereof, but shall be confined in its operation to the clause, sentence, paragraph, subdivision, 
section or part of this Local law or in its application to the person, individual, corporation, 
firm, partnership, entity, or circumstance directly involved In the controversy in which such 
judgment or order shall be rendered. 
 
Section 10. Other Local Laws. Any prior Local Law or portion thereof in conflict with this Local 
Law is hereby repealed. 
 
Section 11. Effective Date. This Local Law shall take effect upon filing in the Office of the 
Secretary of State, in accordance with Section 27 of the New York State Municipal Home Rule 
Law. 
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Iran Divestment Act of 2012” “Iranian Energy Sector Divestment” 
 
Pursuant to State Finance Law § 165-a, the Commissioner of General Services is required to develop 
a list of persons it determines engage in investment activities in Iran, which is defined as provision 
of goods, services or credit of $20,000,000 or more, relating to the energy sector. 
 
General Municipal Law § 103-g(4) states as follows: 
 

Every bid or proposal hereafter made to a political subdivision of the state or any public 
department, agency or official thereof where competitive bidding is required by statute, rule, 
regulation or local law, for work or service performed or to be performed or good sold or to 
be sold, shall contain the following statement subscribed by the bidder and affirmed by such 
bidder as true under penalties of perjury: 

 
The below signed bidder affirms the following as true under penalties of perjury: 
 

a. “By submission of this bid, the bidder identified herein and each person signing on behalf 
of the bidder certifies, and in the case of a joint bid each party thereto certifies as to its 
own organization, under penalty of perjury, that to the best of its knowledge and belief 
that this bidder is not on the list created pursuant to paragraph (b) of subdivision 3 of 
Section 165-a of the state finance law.” 

 
 

Corporate or Company Name 
 
       By: ________________________ 
                      Signature 
 
        ________________________ 
                        Title 
 
Sworn to before me this 
 
____Day of ________, 20____ 
 
 
_________________________ 
 Notary Public 
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   This AGREEMENT made as of the          day of                     in the year 20      by and 
between the County of Cattaraugus, a municipal corporation hereinafter called the "County" and                           
         hereinafter called the "Contractor". 

 
 WITNESSETH that the County and Contractor in consideration of the mutual covenants 
hereinafter set forth, agree as follows: 
 
 Article 1.  WORK.  The Contractor will perform all Work as shown in the Contract 
Documents for the completion of the Project generally described as Replacement of 2 Culverts on 
County Road 85 in the Town of Ashford, Cattaraugus County, New York. 
 
 (a) The Contractor shall furnish all of the materials and do all the Work required for the 
lining of the culverts and all other incidental work detailed in the contract documents. 
 
 Article 2.  ENGINEER.  The Project has been designed by Cattaraugus County.  Cattaraugus 
County will hire an Engineer to represent the County in connection with implementation of the 
Project and is hereinafter called the ENGINEER.  The County and the ENGINEER will provide all 
on-site observation services, and County observation personnel will also be referred to as the 
ENGINEER. 
 
 Article 3.  CONTRACT TIME.  Time of beginning, rate of progress and time of completion 
are essential conditions of the Contract.  The Contractor shall commence work within ten (10) days 
of the effective date of the Contract, unless written consent is given by the County to begin at a later 
date.  All work shall be completed on or before December 31, 2018.  No work shall be performed 
outside the beginning and ending dates allowed by the NYSDEC and/or Army Corps of Engineers 
permits. 
 
 Article 4.  CONTRACT PRICE.  The County shall pay the Contractor for the performance of 
the Work in accordance with the Itemized Bid indicated in the bid documents. 
 
 Article 5.  PAYMENTS.  The County shall make payments on the account of the Contract as 
follows: 
 

(a) Upon request from the Contractor, the Engineer and the County will review and 
approve statements prepared by the Contractor for the total quantity of work properly 
completed by the Contractor as of a specified date noted on the statement.  No such 
statement, however, will be reviewed by the Engineer and County within one month 
after the start of Work under contract, or at intervals of less than one month.  The 
County will pay the Contractor 95% of the amount of each statement, less prior 
payments, forty-five (45) days after approval of the statement.  Neither statement nor 
payment shall mean that any Work is accepted.  The statements should be based on 
the percent complete of each subtask noted in the Itemized schedule. 
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 (b) The 5% of the value of completed Work withheld from the Contractor will be paid to  

 the Contractor by the County upon: (1) the completion of all Work to the satisfaction 
of the Engineer and the County; and (2) the Contractor has filed with the County a 
certification of payment of all labor and materials and certificate of release of liens in 
connection with this agreement. 

 
 (c) The acceptance by the Contractor of the final payment of amounts withheld from the 

 Engineer's statements shall be and shall operate as a release to the County and the 
Engineer of all claims and of all liability to the Contractor for all things done or 
furnished in connection with this Work and for every act and neglect of the County 
and Engineer and others relating to or arising out of this Work. 

 
 (d) The County reserves the right, at any time, to modify or change the Plans or  

Specifications as deemed necessary and the Agreement shall not be invalidated 
thereby however; 

 
(e) If the Contractor considers that he is being required to perform extra work for which 

no Change Order has been issued, then he shall serve Written Notice upon the County 
prior to such extra work is performed.  On failure to serve this Notice, all rights of the 
Contractor to be paid therefore shall be forfeited. 

 
 Article 6.  CONTRACT DOCUMENTS.  The Contract Documents which comprise the 
Contract between the Owner and the Contractor are attached hereto and made a part hereof and 
consist of the following: 
 
 (a) The General Provisions and Proposal Booklet titled "Replacement of 2 Culverts on 

County Road 85” and dated July 2017. 
 
 (b) Drawings and Plans 
 
 (c) Any Modifications, including Addenda, duly delivered before the execution of this 

Agreement, and Change Orders incorporated after the Agreement is signed. 
 
 (d) Bonds and Insurance instruments. 
 
  
 Article 7.  MISCELLANEOUS. 
 

(a) Terms used in this Agreement shall have the same meanings which are defined in 
Section 101 of the NYSDOT Standard Specification, Construction and Materials of 
May 1, 2018 and all Addenda. 

 
(b) The Contractor shall furnish a faithful performance surety bond on a form approved 

by the County in an amount equal to 100 percent of the Contract Price, and shall have 
as a surety thereon a surety company or companies authorized to do business in New 
York State.  He likewise will furnish a Labor and Material Bond to guarantee the 
payment of all labor and materials supplied in connection with this Agreement. 
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(c) Neither the County nor the Contractor shall, without the prior written consent of the 
other, assign or sublet in whole or in part his interest under any of the Contract 
Documents and, 

 
(d) Specifically, the Contractor shall not assign any monies due or to become due without 

the prior written consent of the County. 
 

(e) The County and the Contractor each binds himself, his partners, successors, assigns 
and legal representatives to the other party hereto in respect of all covenants, 
agreements and obligations contained in the Contract Documents. 

 
(f) The Contract Documents constitute the entire agreement between the County and the 

Contractor and may only be altered, amended or repealed by a duly executed written 
instrument. 

 
 Article 8.  CONTRACTOR REPRESENTATIONS.  The Contractor is experienced in the use 
and interpretation of plans and specifications such as those included in these Contract Documents.  
He has carefully reviewed these and all of the Contract Documents and has found them free of 
ambiguity and sufficient for bid purposes.  He has based his bid solely on these documents not 
relying on any explanation or interpretation, oral or written, from any other source. 
 
 Article 9.  CONTRACT PROVISIONS.  The parties to the attached contract, license, lease, 
amendment or other agreement of any kind (hereinafter, "the contract" or "this contract") agree to be 
bound by the following clauses which are hereby made a part of the contract (the word "Contractor" 
herein refers to any party other than the County of Cattaraugus, whether a contractor, licensor, 
licensee, lessor, lessee or any other party).  In the event of a conflict between the terms of the 
contract (including any and all attachments thereto and amendments thereof) and the terms of this 
Article, the terms of this Article shall control. 
 
 (a) Non-Assignment Clause 
 
  In accordance with Section 109 of the General Municipal Law, this contract may not 

be assigned by the Contractor, or its right, title or interest therein assigned, 
transferred, conveyed, sublet or otherwise disposed of without the previous consent, 
in writing, of the County and any attempts to assign the contract without the County's 
written consent are null and void. 

 
 (b) Workers' Compensation Benefits 
 
  In accordance with Section 108 of the General Municipal Law, this contract shall be 

void and of no force and effect unless the Contractor shall provide and maintain 
coverage during the life of this contract for the benefit of such employees as are 
required to be covered by the provisions of the Workers' Compensation Law. 

 
 (c) Non-Discrimination Requirements 
 
  In accordance with Article 15 of the Executive Law (also known as the Human Rights 

Law) and all other State and Federal statutory and constitutional non-discrimination 
provisions, the Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, sex, national origin, age, disability or 
marital status.  Furthermore, in accordance with Section 220-e of the Labor Law, if 
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this is a contract for the construction, alteration or repair of any public building or 
public work or for the manufacture, sale or distribution of materials, equipment or 
supplies, and to the extent that this contract shall be performed within the State of 
New York, Contractor agrees that neither it nor its subcontractors shall, by reason of 
race, creed, color, disability, sex or national origin:  (a) discriminate in hiring against 
any New York State citizen who is qualified and available to perform the work; or (b) 
discriminate against or intimidate any employee hired for the performance of work 
under this contract.  If this is a building service contract as defined in Section 230 of 
the Labor Law, then, in accordance with Section 239 thereof, Contractor agrees that 
neither it nor its subcontractors shall, by reason of race, creed, color, national origin, 
age, sex or disability (a) discriminate in hiring against any New York State citizen 
who is qualified and available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work under this contract.  
Contractor is subject to fines of $50.00 per person per day for any violation of Section 
220-e or Section 239 as well as possible termination of this contract and forfeiture of 
all monies due hereunder for a second or subsequent violation. 

 
 (d) Wage and Hours Provisions 
 
  If this is a public work contract covered by Article 8 of the Labor Law or a building 

service contract covered by Article 9 thereof, neither Contractor's employees nor the 
employees of its subcontractors may be required or permitted to work more than the 
number of hours or days stated in said statute, except as otherwise provided in the 
Labor Law and as set forth in prevailing wage and supplement schedules issued by 
the State Labor Department.  Furthermore, Contractor and its subcontractors must pay 
at least the prevailing wage rate and pay or provide the prevailing supplements, 
including the premium rates for overtime pay, as determined by the State Labor 
Department in accordance with the Labor Law. 

 
 (e) Non-Collusive Bidding Requirement 
 
  In accordance with Section 103-d of the General Municipal Law, if this contract was 

awarded based upon the submission of bids, Contractor warrants, under penalty of 
perjury, that its bid was arrived at independently and without collusion aimed at 
restricting competition.  Contractor further warrants that, at the time Contractor 
submitted its bid, an authorized and responsible person executed and delivered to the 
County a non-collusive bidding certification on Contractor's behalf. 

 
 (f) Set-Off Rights 
 
  The County shall have all of its common law and statutory rights of set-off.  These 

rights shall include, but not be limited to, the County's option to withhold for the 
purposes of set-off any monies due to the Contractor under this contract up to any 
amounts due and owing to the County with regard to this contract. 

 
 (g) Record-Keeping Requirement 
 
  The Contractor shall establish and maintain complete and accurate books, records, 

documents, accounts and other evidence directly pertinent to performance under this 
contract for a period of six (6) years following final payment or the termination of 
this contract, whichever is later, and any extensions thereto.  The County Treasurer or 
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County Administrator or any other person or entity authorized to conduct an 
examination, as well as the agency or agencies involved in this contract, shall have 
access to such books, records, documents, accounts and other evidential material 
during the contract term, extensions thereof and said such (6) year period thereafter 
for the purposes of inspection, auditing and copying.  "Termination of this contract", 
shall mean the later of completion of the work of the contract or the end date of the 
term stated in the contract. 

 
 (h) Governing Law 
 
  This contract shall be governed by the laws of the State of New York except where 

the Federal supremacy clause requires otherwise. 
 
 (i) No Arbitration and Service of Process 
 
  Disputes involving this contract, including the breach or alleged breach thereof, may 

not be submitted to binding arbitration (except where statutorily authorized) but must, 
instead, be heard in a court of competent jurisdiction of the State of New York.  
Contractor hereby consents to service of process upon it by registered or certified 
mail, return receipt requested. 

 
 (j) Approval by County Legislature 
 
  This contract is subject to, and conditioned upon, approval by the Cattaraugus County 

Legislature. 
 

(k) Postponement, Suspension, Abandonment or Termination of Contract 
 
  The County shall have the right to postpone, suspend, abandon or terminate this 

contract, and such actions shall in no event be deemed a breach of contract.  In the 
event of any termination, postponement, delay, suspension or abandonment, the 
Contractor shall deliver to the County all data, reports, plans, or other documentation 
related to the performance of this contract, including but not limited to guarantees, 
warranties, as-built plans and shop drawings.  In any of these events, the County shall 
make settlement with the Contractor upon an equitable basis as determined by the 
County which shall fix the value of the work which was performed by the Contractor 
prior to the postponement, suspension, abandonment or termination of this contract.  
This clause shall not apply to this contract if the contract contains other provisions 
applicable to postponement, suspension or termination of the contract. 

 
 (l) Indemnification 
 
  The Contractor shall defend, indemnify, and save harmless against Cattaraugus 

County, its officers,  employees, and the Engineer from all suits, actions, or claims of 
any character brought because of any injuries or damage received or sustained by any 
person, persons, or property on account of the operations of such Contractor; or on 
account of or in consequence of any neglect in safeguarding the work; or through use 
of unacceptable materials in constructing the work; or because of any act of omission, 
neglect, or misconduct of the Contractor; or because of any claims or amounts 
recovered from any infringements of patent, trademark, or copyright; or from any 
claims on amounts arising or recovered under the Workers’ Compensation Law, or 
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any other law, ordinance, order, or decree; and so much of the money due the 
Contractor under and by virtue of his Contract as shall be considered necessary by the 
County for such purpose, may be retained for the use of the County; or, in case no 
money is due, his surety may be held until such suit or suits, action or actions, claim 
or claims for injuries or damages as aforesaid shall have been settled and suitable 
evidence to that effect furnished to the County; except that money due the Contractor 
will not be withheld when the Contractor produces satisfactory evidence that he is 
adequately protected by public liability and property damage insurance. 

 
  The Contractor agrees to make no claim for damages for delay in the performance of 

this contract occasioned by any act or omission to act of the County or the Engineer 
or any of its representatives, and the Contractor agrees that any such claim shall be 
fully compensated for by an extension of time to complete the performance of work 
as provided herein.  This indemnification shall include all costs and disbursements 
incurred by the County and the Engineer in defending any suit, including attorneys 
fees. 

  
 (m) Conflict of Interest 
 
  (1) The Contractor warrants that to the best of the Contractor's knowledge and 

belief, there are no relevant facts or circumstances which could give rise to an 
organizational conflict of interest, as herein defined, or that the Contractor has 
disclosed all such relevant information to the County. 

 
(2) An organizational conflict of interest exists when the nature of the work to be 

performed under this contract may, without some restriction on future 
activities, either result in an unfair competitive advantage to the Contractor or 
impair the Contractor's objectivity in performing the work for the County. 

 
(3) The Contractor agrees that if an actual or potential organizational conflict of 

interest is discovered after award, the Contractor will make a full disclosure in 
writing to the County.  This disclosure shall include a description of actions 
which the Contractor has taken or proposes to take, after consultation with the 
County, to avoid, mitigate, or minimize the actual or potential conflict. 

 
  (4) The County may terminate this contract in whole or in part, if it deems such 

termination necessary to avoid an organizational conflict of 
   interest.  If the Contractor was aware of a potential organizational conflict of 

interest prior to award, or discovered an actual or potential conflict after 
award and did not disclose or misrepresented relevant information to the 
County, then the County may terminate the contract, or pursue such other 
remedies as may be permitted by law or this contract.  The terms of Clause (k) 
of this Section or other applicable contract provision regarding termination 
shall apply to termination by the County pursuant to this clause. 

 
  (5) The Contractor further agrees to insert in any subcontract hereunder, 

provisions which shall conform to the language of this clause. 
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(n) Requests for Payment 
 
  All requests for payment by the Contractor must be submitted on forms supplied and 

approved by the County.  Each payment request must contain such items of 
information and supporting documentation as required by the County, and shall be all 
inclusive for the period of time covered by the payment request. 

 
 (o) Performance of Work Required 
 
  The Contractor agrees that during the performance of the work required pursuant to 

this Agreement, the Contractor and all officers, employees, agents or representatives 
working under the Contractor’s direction shall strictly comply with all local, state or 
federal laws, ordinances, rules or regulations controlling or limiting in any way the 
performance of the work required by this Agreement.  Furthermore, each and every 
provision of law required to be inserted in this Agreement shall be deemed so 
inserted, and the Agreement shall be read and enforced as if such provisions were so 
inserted. 

 
  The Contractor further agrees to insert in any subcontract hereunder, provisions 

which shall conform substantially to the language of this clause, including this 
paragraph. 

  
 (p) Independent Contractor Status 
 
  It is understood that the Contractor is an independent Contractor and shall not be 

considered an agent of the County nor shall any of the Contractor’s employees or 
agents be considered sub-agents for the County.  The final contract will be between 
the County and the Contractor and is not intended and shall not be construed to create 
the relationship of agent, servant, employee, partnership, joint venture, or association 
between County and Contractor.  The employees and agents of one party are not the 
employees or agents of the other party for any purpose whatsoever.  The Contractor 
understands and agrees that all persons performing work pursuant to the final contract 
are for purposes of workers’ compensation liability, solely employees of the 
Contractor and not employees of the County.  The Contractor shall be solely liable 
and responsible for furnishing any and all workers’ compensation benefits to any 
person as a result of any injuries arising from or connected with any work performed 
by or on behalf of the Contractor hereunder.  The employees and agents of each party 
shall while on the premises of the other party, comply with all rules and regulations of 
the premises including, but not limited to security requirements.  The Contractor 
agrees to comply with the non-discrimination employment policies as required by 
applicable state and federal laws and regulations regarding employment 
discrimination.  The Contractor assures the County that in accordance with applicable 
law it does not, and agrees that it will not, discriminate in any manner on the basis of 
age, color, creed, national origin, race, religious belief, sexual preference, or 
handicap. 
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 (q) No-Waiver 
 
  In the event that the terms and conditions of the Agreement are not strictly enforced 

by the County, such non-enforcement shall not act as or be deemed to act as a waiver 
or modification of this Agreement, nor shall such non-enforcement prevent the 
County from enforcing each and every term of this Agreement thereafter. 

 
 (r) Severability 
 
  If any provision of this Agreement is held invalid by a court of law, the remainder of 

this Agreement shall not be affected thereby if such remainder would then continue to 
conform to the laws of the State of New York. 

 
 (s) Liquidated Damages 
 

The contractor shall be assessed a penalty of $1,000 per day and any additional 
inspection and engineering costs for work not complete within the specified time 
frame. 
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 IN WITNESS WHEREOF, the parties hereto have executed this AGREEMENT the day and 
year first above written. 
 
Attest               
 
                                                      By:        
      County 
 
 
 
Attest               
 
                                                       By:        
      Contractor 
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 ACKNOWLEDGMENT OF COUNTY 
 
STATE OF NEW YORK             )SS 
COUNTY OF CATTARAUGUS) 
 
 
On this ___ day of ______________ 20____, before me, the undersigned, a Notary Public in and for 
said State, personally appeared ________________________________, personally known to me or 
proved to me on the basis of satisfactory evidence to be the individual whose name is subscribed to 
the within instrument and acknowledged to me that he executed the same in his capacity, and that by 
his signature on the instrument, the individual, or the person upon behalf of which the individual 
acted, executed the instrument.  
 
 
 
____________________________________ 
Notary Public 
 
 

ACKNOWLEDGMENT OF CONTRACTOR (OUTSIDE NEW YORK STATE) 
 
STATE OF ___________________)SS: 
COUNTY OF_________________) 
 
 
On this ______ day of _____________ 20____, before me, the undersigned, a Notary Public in and 
for said State, personally appeared ________________ ___________________, personally known to 
me or proved to me on the basis of satisfactory evidence to be the individual(s) whose name(s) is 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their capacity(ies), and that by his/her/their signature(s) on the instrument, the individual(s), 
or the person upon behalf of which the individual(s) acted, executed the instrument and that such 
individual made such appearance before the undersigned in the City/Town of 
____________________________ in State of ________________________. 
 
 
 
 
(SEAL)                          _________________________________ 
Notary Public 
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ACKNOWLEDGMENT OF CONTRACTOR (WITHIN NEW YORK STATE) 

 
 
STATE OF NEW YORK                )SS: 
COUNTY OF __________________) 
 
 
 
On this _____ day of _______________ 20____, before me, the undersigned, a Notary Public in and 
for said State, personally appeared ___________________________________, personally known to 
me or proved to me on the basis of satisfactory evidence to be the individual(s) whose name(s) is 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their capacity(ies), and that by his/her/their signature(s) on the instrument, the individual(s), 
or the person upon behalf of which the individual(s) acted, executed the instrument. 
 

 
 
 
 
 
(SEAL)                          _________________________________ 
Notary Public 
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SECTION D 
 
 DEFINITIONS AND TERMS 
 
 
 
Same as Section 101 of the New York State Department of Transportation Standard Specifications, 
Construction and Materials of May 1, 2018 and all addenda. 
 
References to the County's representative engineer and County personnel shall hereinafter be made 
as the “Engineer”. 
 
Under this contract the New York State Department of Transportation, Office of Engineering, May 
1, 2018 Standard Specifications, Construction and Materials and addenda are amended as follows: 
 
Under Section 101 - Definitions and Terms 
 
Chief Engineer 
 Delete the stated definition.  This term where used in the specifications or contract documents 

shall mean the “Cattaraugus County Commissioner of Public Works” or his authorized 
representative. 

 
Commissioner 
 Delete the stated definition.  This term where used in the specifications or contract documents 

shall mean the “Cattaraugus County Commissioner of Public Works”. 
 
Comptroller 
 Delete the stated definition. This term where used in the specifications or contract documents 

shall mean the “Cattaraugus County Commissioner of Public Works” or his authorized 
representative. 

 
Department 
 Delete the stated definition.  This term where used in the specifications or contract documents 

shall mean the “Cattaraugus County Department of Public Works” and may also be used to 
mean the “Commissioner of Public Works” or his authorized representative. 

 
Departmental Geotechnical Engineer 
 Delete the stated definition.  The “Cattaraugus County Commissioner of Public Works” or his 

authorized representative shall be responsible and is in charge of all engineering and 
construction work on this contract. 

 
Departmental Engineering Geologist 
 Delete the stated definition.  This term where used in the specifications or contract documents 

shall mean the “Cattaraugus County Commissioner of Public Works” or his authorized 
representative. 

 
Division 
 Delete the stated definition and insert: “Cattaraugus County Department of Public Works”. 
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Engineer or Engineer-In-Charge 
 Delete the words “Department of Transportation” and substitute “Cattaraugus County 

Department of Public Works”.  Also delete the words “Regional Director” and substitute 
“Cattaraugus County Commissioner of Public Works”. 

 
Final Agreement 
 Delete “State of New York, Department of Transportation” and substitute “Cattaraugus 

County Department of Public Works”. 
 
Geotechnical Engineering Bureau 
 Delete “State of New York, Department of Transportation” and substitute “Cattaraugus 

County Department of Public Works”. 
 
Inspector 
 Delete “The Department of Transportation” and substitute “The authorized representative of 

the Cattaraugus County Department of Public Works”. 
 
Materials Bureau 
 Delete the word “Bureau” and the stated definition and substitute “The Cattaraugus County 

Department of Public Works has the responsibility in the quality assurance for materials to be 
used on the contract”. 

 
Regional Director 
 Delete the stated definition and substitute: “When used, means the Cattaraugus County 

Commissioner of Public Works”. 
 
State 

Delete the stated definition and substitute: “When used, means the County of Cattaraugus, 
represented by the Cattaraugus County Department of Public Works through the 
Commissioner of Public Works”.  
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SECTION E 
 
 GENERAL PROVISIONS 
 
 
The provisions of Section 100 of the New York State Department of Transportation, Office of 
Engineering Standard Specifications, Construction and Materials of May 1, 2018 and all addenda 
shall apply except for the following revisions and/or additions included in Section E. 
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PART 1  BIDDING REQUIREMENTS AND CONDITIONS 
 
1.1  NOTICE TO BIDDERS (ADVERTISEMENT) 
 
Sealed bids for Replacement of 2 Culvert on County Road 85 in the Town of Ashford, New York, 
will be received under the direction of the County Administrator at the Cattaraugus County 
Department of Public Works Facility, 8810 Route 242, Little Valley, New York until August 1, 
2018 at 1:45 p.m., after which they will be publicly opened at 2:00 p.m. (at the same location), 
under the direction of the Public Works Committee of the Cattaraugus County Legislature.  Each 
bid, at the time received, will be stamped by a clock showing date and time of receipt. 
 
Copies of the Contract Plans and Documents may be examined at no expense at the following 
location: 
 
Cattaraugus County Department of Public Works     
8810 Route 242     
Little Valley, New York 14755     
(716) 938-9121    
 
Copies of the Contract Plans and Documents may be purchased only at the Cattaraugus County 
Department of Public Works.  The purchase price for each set of Contract Plans and Documents is 
fifty dollars ($50.00), which is refundable to bidders only.  All checks for purchase of Contract Plans 
and Documents shall be made payable to “Cattaraugus County Treasurer”.  Full refund for one copy 
of the plans and specifications will be made to a bidder for this project, if such plans and 
specifications are returned in good condition within 30 calendar days after the award of the contract 
or after the rejection of the proposal.  The successful bidder is not required to return the copy of the 
plans and specifications in order to be entitled to such refund.  No refund will be made for more than 
one set of plans and specifications or to persons or firms not submitting a bid. 
 
Questions regarding the contract documents for this project may be directed to Mark C. Burr, P.E., 
Director of Engineering for Cattaraugus County Department of Public Works at (716) 938-2431. 
 
All bids must be written in ink on the forms provided. The bid must be accompanied by a certified 
check, cashier's check, or bid bond made payable to "Treasurer, Cattaraugus County", in the amount 
of 5% of the bid, as a guarantee that if the Contract is awarded to the bidder, he will sign the 
Contract and furnish a satisfactory performance bond.  If a bidder should fail to sign the Contract 
and deliver the performance bond within ten (10) calendar days after he has received the Contract, 
then he shall forfeit the proposal guaranty. 
 
The Construction of this project will be done in strict accordance with the State of New York 
Department of Transportation policies, procedures and specifications entitled Standard 
Specifications, Construction and Materials adopted May 1, 2018 and addenda.  The General 
Provisions of Contract, Contract Forms of Proposal, Agreement, Bonds, General Construction 
Specifications, Materials of Construction which are contained in the specifications will be adhered to 
in all respects. 
 
Particular attention is hereby directed to the sections, “Definitions and Terms" and "General 
Provisions" contained herein which denotes definitions of the responsible parties and/or persons who 
will direct and supervise this work and contract in lieu of the references made in the specifications to 
State engineers and officials. 
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In compliance with the provisions of Section 115 (Prevailing Rate of Wage), Public Law 627, the 
minimum wages paid laborers and mechanics are included in wage schedules that are set out in the 
bid proposal. 
 
The County of Cattaraugus reserves the right to reject any or all bids, to waive any informality in 
any bids, and to award the Contract in the County's best interest.  The County reserves the right to 
make the award within forty-five (45) calendar days after the date of the bid opening during which 
period bids shall not be withdrawn. 
 
1.2  PREQUALIFICATION OF BIDDERS 
 
The apparent low bidder will be required to submit an itemized financial statement covering the 
previous twelve (12) calendar months of actual operations within three working days of bid opening. 
The statement shall include financial resources, liabilities, equipment, and experience of such a 
nature as to be acceptable to the County.  Experience on projects of a similar nature may be taken 
into consideration in determining the lowest responsible bidder. 
 
The County reserves the right to reject any bid if the evidence submitted by, or investigation of, such 
bidder fails to satisfy the County that such bidder is properly qualified to carry out the obligations of 
the contract and to complete the work contemplated therein.  Conditional bids will not be accepted. 
 
At the County’s request, the apparent low bidder will complete a New York State Uniform 
Contracting Questionnaire and submit it to the County within three working days of said request for 
review and approval. 
 
1.3  PROPOSAL GUARANTY 
 
Proposals shall be accompanied by a proposal guaranty in the form of a certified check, cashier's 
check, or bid bond in the amount of five percent (5%) of the total amount bid.  It shall be made 
payable to "Treasurer, Cattaraugus County". 
 
1.4  DELIVERY OF PROPOSALS 
 
Each proposal must be submitted in a sealed envelope clearly marked to indicate its contents.  Sealed 
proposals must be delivered to the Cattaraugus County Commissioner of Public Works at or before 
the date, time and location specified herein.  No responsibility shall be attached to the Commissioner 
of Public Works or his representatives for the premature opening of any proposal not properly 
labeled.  Bidders assume all responsibilities and risks associated with mail or courier delivery.  
When sent by mail, the sealed proposal must be addressed to the County at the address and in care of 
the official in whose office the bids are to be received.  All proposals shall be filed prior to the time 
and at the place specified in the "Notice to Bidders". Proposals received after the time for opening of 
bids will be returned to the bidder unopened. 
 
1.5  NOTICE OF SPECIAL CONDITIONS 
 
The contractor's attention is particularly called to those parts of the contract documents and 
specifications which deal with the following: 
 
A. Insurance requirements - Item 6.4 
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B. Revisions to the New York State Department of Transportation Standard Specifications in 
Section F 

C. New York State Department of Transportation Special Conditions included in Section G - 
Special Notes 

D. Prevailing wage rates required by N.Y.S. Labor Law - Section J 
E. NYSDEC/ACOE/NYSDOT Permit Requirements – Section G 
 
1.6  DISQUALIFICATION OF BIDDERS 
 
Any one or more of the following may be considered as sufficient cause for the disqualification of a 
bidder and the rejection of his proposal. 
 

(a) More than one proposal for the same work from an individual, firm or corporation 
under the same or different names. 

 
(b) Evidence of collusion among bidders.  Participants in such collusion will receive no 

recognition as bidders for any future work with the County until any such participant 
shall have been reinstated as a qualified bidder. 

 
(c) Lack of competency and adequate machinery, plant and other equipment, as revealed 

by the financial statements and experience questionnaire. 
 

(d) Unsatisfactory performance record as shown by past work for any owner judged from 
the standpoint of workmanship and progress. 

 
(e) Uncompleted work which, in the judgment of the County, might hinder or prevent the 

prompt completion of this work if awarded. 
 
(f) Failure to pay, or satisfactorily settle, all bills due for labor and materials on former 

contracts in force at the time of letting. 
 

(g) Failure to comply with any qualification regulations of the County. 
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PART 2  AWARD AND EXECUTION OF CONTRACT 
 
2.1  CONSIDERATION OF PROPOSALS 
 
In accordance with Section 102-05 of the 2016 Standard Specifications, after the proposals are 
opened and read, they will be compared on the basis the current gross summary in a manner 
hereafter described for which the work will be performed according to the plans and specifications 
together with the unit price for each of the separate items as called for. The lowest bid shall be 
determined by the County on the basis of the gross sum for which the entire work will be performed, 
arrived at by a correct computation of all items specified in the proposal therefore at the unit prices 
stated in the proposal.  If a conflict arises within the bid proposal, then the words will be used for the 
final tabulation. 
 
The right is reserved to reject any or all proposals, to waive technicalities, to advertise for new 
proposals, or to proceed to do the work otherwise, if in the judgment of the Commissioner the best 
interests of the County will be promoted thereby. 
 
2.2  CANCELLATION OF AWARD 
 
The County reserves the right to cancel the award of any Contract at any time before the execution 
of the Contract by all parties without any liability against the County. 
 
2.3  RETURN OF PROPOSAL GUARANTY 
 
All proposal guaranties, except those of the three lowest bidders, will be returned immediately 
following the opening and checking of the proposals.  That of the successful bidder will be returned 
after a satisfactory bond has been furnished and the Contract has been executed.  The remaining two 
guaranties will be returned within ten (10) calendar days following the award of the Contract. 
 
2.4  BONDS 
 
The successful bidder shall at the time of the execution of the Contract, furnish a performance bond 
and a payment bond each in an amount equal to the full amount of the Contract.  The purpose of 
such bonds is to assure the faithful performance of this Contract as well as the payment of all 
persons performing labor and furnishing materials in connection with this Contract.  The form of the 
bonds and the security shall be acceptable to the County. 
 
Negotiable securities, satisfactory to the County, in an amount equal to that specified for the 
Contract bond, may be deposited with the County in lieu of such Contract bond and shall be subject 
to all the conditions of such bond and to such agreements as may be required by the County. 
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2.5  FAILURE TO EXECUTE CONTRACT 
 
Failure of the Contractor to execute the Agreement and file acceptable performance and payment 
bonds within ten (10) calendar days from the date of the Notice of Award (see form on Page E-20) 
after he has received the Contract form shall be just cause for the annulment of the award, and for 
the forfeiture of the proposal guaranty.  The proposal guaranty shall become the property of the 
County, not as a penalty, but in liquidation of damages sustained.  Award may then be made to the 
next lowest responsible bidder or the work may be re-advertised and constructed under a new 
Contract or otherwise as the County may decide. 
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PART 3  SCOPE OF WORK 
 
3.1  RESPONSIBILITY OF THE CONTRACTOR 
 
The Contractor will be held responsible for the execution of a satisfactory and complete piece of 
work, in accordance with the true intent of the drawings and specifications.  He shall provide, 
without extra charge, all incidental items required as a part of his work including layout and survey, 
even though not particularly specified or indicated.  If he has good reason for objecting to the use of 
any material, appliance, or method of construction as shown or specified, then he shall report such 
objections to the Engineer, and if approved by the Engineer, shall obtain proper adjustment before 
the Contract is made, and then shall proceed with the work with the understanding that a satisfactory 
job will be required.  The Contractor is solely responsible for site safety and adherence to OSHA 
regulations. 
 
General Scope of Work: 
 
- Provide off-site maintenance and protection of traffic within project limits. 
- Install temporary waterway diversions.  
- Excavate and replace CMP culverts with concrete culverts 
- Slope reconstruction at Ashford 22 and C8524569 
- Install stone aprons at culvert outlets 
- Reconstruct drainage ditches 
- Regrade stream channels at the inlet and outlet 
- Restore site 
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PART 4  CONTROL OF WORK 
 
4.1  AUTHORITY OF ENGINEER 
 
The Commissioner of Public Works will be represented by the Engineer who will observe the work 
done under the Contract on a full-time basis throughout construction.  
 
The Engineer shall inspect work performed, review materials to be used, and stop and reject work 
and materials found to be not in accordance with the plans and specifications.  His authority shall 
cover all phases of the work.  In the event that questions should arise concerning the interpretation or 
changes of plans and specifications or to the acceptability of the work, the Contractor shall submit 
his questions, in writing, to the Engineer.  These questions shall be forwarded to the Commissioner 
of Public Works along with the Engineer's recommendations. 
 
The Engineer may place on the job other personnel who shall observe the work as his direct 
representatives.  Their authority shall consist of observing the work under the Contract, rejecting any 
defective material used and temporarily suspending any work improperly performed. They will not 
have any authority to make changes or alterations in the plans and specifications, nor be permitted to 
act as foremen for the Contractor. 
 
Any work done or materials used without scheduling suitable observation by the Engineer or his 
authorized representative as noted in Section D may be ordered removed and replaced at the 
Contractor's expense. 
 
4.2  SUBSTANTIAL COMPLETION AND FINAL ACCEPTANCE OF WORK 
 
When in the opinion of the Engineer the Contractor has substantially completed the project or a 
specified area of a project so that the County can occupy or utilize the project for the use it was 
intended, the Engineer shall recommend to the Commissioner of Public Works to issue a Certificate 
of Substantial Completion (See form on page E-22). 
 
When in the opinion of the Engineer the Contractor has fully performed the work under the Contract, 
the Engineer shall recommend to the Commissioner of Public Works the acceptance of the work so 
completed.  If the Commissioner of Public Works accepts the recommendation of the Engineer, then 
he shall notify the Contractor by letter of such acceptance, and copies of such acceptance shall be 
sent to other interested parties. 
 
4.3  GENERAL GUARANTY: 
 
Neither the final certificate of payment nor any provision in the contract documents nor partial or 
entire occupancy of the premises by the County shall constitute acceptance of work not done in 
accordance with the contract documents or relieve the Contractor of liability in respect to any 
express warranties or responsibility for faulty materials or workmanship. 
  
The Contractor shall remedy any defects in the work and pay for any damage to other work resulting 
there from, which shall appear within a period of two (2) years from the date of substantial 
completion.  The County will give notice of observed defects with reasonable promptness. 
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4.4  CONTRACTOR'S PERSONNEL 
 
The Contractor shall place in charge of the work a competent and reliable English-speaking 
Superintendent, who shall have the authority to act for the Contractor and who shall be acceptable to 
the Engineer.  This Superintendent must be present at all times during the working day to receive 
directions and orders given by the Engineer or his representatives.  All workers must have sufficient 
skill and experience to properly perform the work assigned to them.  Any person employed by the 
Contractor who the Engineer may deem incompetent or unfit to perform the work shall at once be 
discharged and shall not again be employed on projects for the County at that specific task. 
  
4.5  COOPERATION WITH UTILITIES 
 
It shall be the Contractor's duty to notify all utility companies or other parties affected within a time 
frame as not to affect the schedule prior to all necessary adjustment of the public or private utility 
fixtures and other appurtenances within or adjacent to the limits of construction.  The Contractor 
shall notify the Engineer in writing describing the need for, and extent of, utility adjustments and the 
anticipated schedule. 
 
It is understood and agreed upon that the Contractor has considered in his bid all of the permanent 
and temporary utility appurtenances in their present or relocated positions as shown on the plans and 
that no additional compensation will be allowed for any delays, inconveniences, or damage sustained 
by him due to any interference from the utility appurtenances or the operation of moving them by the 
utility owners.  The Contractor will be responsible for any fees required by the utility owners for 
temporary locations. 
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PART 5  CONTROL OF MATERIALS 
 
5.1  CERTIFICATE OF ACCEPTABILITY 
 
All certificates of acceptability of materials required by the specifications shall be supplied by the 
Contractor at no expense to the County.  The Engineer shall have the right to approve of the 
laboratories or fabricators that will issue the certificates. 
 
The cost of the inspection by the Engineer of any plants not approved by the New York State 
Department of Transportation shall be borne by the Contractor.  This shall include, but not be limited 
to, plants employed to provide mobile concrete and steel reinforcement. 
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PART 6  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
6.1  SUBCONTRACTORS, MATERIALMEN AND LABORERS 
 
The Contractor shall furnish the Engineer, before final payment is authorized; an affidavit that all 
labor and material associated with the work in any way is paid for in full.  The Contractor shall 
indemnify and hold the County and the Engineer harmless from any lien or claim which may be 
made or filed after such payment by any subcontractor, material man or laborer in connection with 
work performed hereunder. 
 
6.2  RESPONSIBILITY FOR DAMAGE CLAIMS 
 
The Contractor shall indemnify and save harmless Cattaraugus County, its officers, employees and 
the Engineer, from all suits, actions, or claims of any character brought because of any injuries or 
damage received or sustained by any person, persons, or property on account of the operations of the 
Contractor; or on account of or in consequence of any neglect in safeguarding the work; or through 
use of unacceptable materials in constructing the work; or because of any act or omission, neglect, or 
misconduct of the Contractor; or because of any claims or amounts recovered from any 
infringements of patent, trademark, or copyright; or from any claims on amounts arising or 
recovered under the Workers’ Compensation Law, or any other law, ordinance, order, or decree; and 
so much of the money due the Contractor under and by virtue of his Contract as shall be considered 
necessary by the County for such purpose, may be retained for the use of the County; or, in case no 
money is due, his surety may be held until such suit or suits, action or actions, claim or claims for 
injuries or damages as aforesaid shall have been settled and suitable evidence to that effect furnished 
to the County; except that money due the Contractor will not be withheld when the Contractor 
produces satisfactory evidence that he is adequately protected by public liability and property 
damage insurance. 
 
The Contractor agrees to make no claim for damages for delay in the performance of this contract 
occasioned by any act or omission to act of the County or the Engineer, or any of its representatives, 
and the Contractor agrees that any such claim shall be fully compensated for by an extension of time 
to complete the performance of work as provided herein. 
 
6.3  NO WAIVER OF LEGAL RIGHTS 
 
The County shall not be precluded or stopped by a measurement, estimate or certificate made either 
before or after the completion and acceptance of the work and payment therefore, from showing the 
true amount and character of the work performed and materials furnished by the Contractor, nor 
from showing that any such measurement, from recovering from the Contractor or his sureties, or 
both, such damage as it may sustain by reason of his failure to comply with the terms of the 
Contract.  Neither the acceptance by the County, or any representative of the County, nor any 
extension of time, nor any possession taken by the County shall operate as a waiver of any portion of 
the Contract or of any power herein reserved, or of any right to damages.  A waiver of any breach of 
the Contract shall not be held to be a waiver of any other or subsequent breach. 
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6.4  INSURANCE 
 
The Contractor shall procure and maintain at its own expense and without expense to the County, 
until final acceptance by the County, of the work covered by the contract, insurance for liability for 
damages imposed by law, of the kinds and in the amounts hereinafter provided, with insurance 
companies authorized to do such business in the County covering all operations under the contract 
whether performed by it or its subcontractors.  Within ten (10) days of the Notice to Award and prior 
to the commencement of any work the Contractor shall furnish to the Cattaraugus County Risk 
Manager a certificate or certificates of insurance in form satisfactory to the Cattaraugus County Risk 
Manager showing that it has complied with this Section, which certificate or certificates shall 
provide that the policies shall not be changed or canceled until thirty (30) days written notice has 
been given to the Cattaraugus County Risk Manager.  Failure to supply a satisfactory certificate with 
ten (10) days after the Notice of Award may result in the cancellation of award and for the forfeiture 
of the Contractor’s bid security, in the sole discretion of the County. The types of insurance are as 
follows: 
 
A. Workers’ Compensation Insurance.  A policy covering the obligations of the Contractor in 

accordance with the provisions of the Workers’ Compensation Law, covering all operations 
under the contract, whether performed by it or its subcontractor and also under the Disability 
Benefits Law.  The contract, shall be void and of no effect unless the person or corporation 
making or executing same shall secure compensation and disability benefits coverage for the 
benefit of, and keep insured during the life of the contract, such employees in compliance 
with the provisions of the Workers’ Compensation Law. 

 
B. Liability and Property Damage Insurance.  Policies following the 1986 Insurance Services 

Office formats shall be provided.  Unless otherwise specifically required by special 
provision, each policy shall not be amended or contain deductible clauses or coverage 
exclusions of any nature and shall have limits not less than shown on the sample Certificate 
of Liability Insurance on page E-16. 
  
For all damages arising during the policy period, shall be furnished in the types (al.) through 
(e.) as described below.  An umbrella type policy, dedicated to this contract, may be used to 
meet these limits. 
 
a1. Contractor’s Liability Insurance issued to and covering the liability for damages 

imposed by law upon the Contractor with respect to all work performed by him under 
the agreement; 

 
a2.  Contractor’s Liability Insurance issued to and covering the liability for damages 

imposed by law upon EACH SUBCONTRACTOR with respect to all work 
performed by said subcontractor under the agreement; 

 
b. Contractor’s Protective Liability Insurance issued to and covering the liability for 

damages imposed by law upon the Contractor with respect to all work under the 
agreement performed for the Contractor by subcontractors; 

 
c. Completed Operations’ Liability Insurance issued to and covering the liability for 

damages imposed by law upon the Contractor and each subcontractor arising between 
the date of final cessation of the work and the date of final acceptance thereof, out of 
that part of the work performed by each; 
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d. Protective Liability Insurance issued to and covering the liability for damages
imposed by law upon Cattaraugus County and the Commissioner of Public Works
and all employees of the County both officially and personally, any municipality in
which the work is being performed, and/or any public benefit corporation, railroad, or
public utility whose property or facilities are affected by the work or any consultant
inspecting engineer or inspector working for or on the project, and their agents or
employees,, with respect to all operations under the agreement by the Contractor or
its subcontractors, including omissions and supervisory acts of the State,
municipality, public benefit corporation or consultant.  Specifically, this includes, but
is not necessarily limited to the parties listed below.

Failure to list a firm, organization or municipality, etc. does not eliminate the
requirement to provide such coverage.

If the Contractor elects to use the same policy for more than one project, then it must
provide with the insurance certificate the Aggregate Limits of Insurance (per project)
Endorsement indicating the specific project site and contract number;

e. Commercial General Liability (Premises, Existence, Hazard) Liability Insurance
(formerly called Owner’s, Landlord’s and Tenant’s Liability Insurance) issued to and
covering the liability for damages imposed by law upon Cattaraugus County and the
Commissioner of Public Works and all employees of the County both officially and
personally, any municipality in which the work is being performed, and/or any public
benefit corporation, railroad, or public utility whose property or facilities are affected
by the work or any consultant inspecting engineer or inspector working for or on the
project, and their agents or employees, with respect to temporarily opening any
portion of the County construction project under this agreement, until the construction
or reconstruction pursuant to the agreement has been accepted by the County.
Specifically, this includes, but is not necessarily limited to the parties listed on page
E-16.

Failure to list a firm, organization or municipality, etc. does not eliminate the 
requirement to provide such coverage.  This coverage will not be required for 
contracts involving only turf establishment, landscaping, or traffic signals, which do 
not involve work on the roadway. 

C. Automobile Liability and Property Damage Insurance.  A policy covering the use in
connection with the work covered by the Contract Documents of all owned, non-owned and
hired vehicles bearing, or, under the circumstances under which they are being used, required
by the Motor Vehicle Laws of the State of New York to bear license plates.”

List of Additional Insured Parties

County of Cattaraugus
GPI/Greenman-Pedersen, Inc.

6.5  LITIGATION 

In the event any litigation shall arise from this contract, the laws of the State of New York 
shall control any litigation, regardless of which party shall institute such action. 
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PART 7  PROSECUTION AND PROGRESS 

7.1  NOTICE TO PROCEED 

The "Notice to Proceed" (see form on page E-21) will stipulate the date on which it is expected the 
Contractor will begin the work.  Commencement of work by the Contractor shall be deemed and 
taken as a waiver of this notice on his part.  In no case, however, shall the Contractor begin work 
prior to the date of the signing of the Contract. 

7.2  PROSECUTION OF WORK 

The Contractor shall start construction operations on the part of the project approved by the 
Engineer, or set forth in the approved Progress Schedule.  The work shall be conducted in such 
manner and with sufficient materials, equipment, and labor as are considered necessary to insure its 
completion in accordance with the plans and specifications as interpreted by the Engineer, by the 
date set forth in the Agreement.  Should the prosecution of the work for any reason be discontinued, 
the Contractor shall notify the Engineer at least 24 hours in advance of resuming operations. 

7.3  TEMPORARY SUSPENSION OF WORK 

The Engineer shall have the authority to suspend the work wholly or in part by written order for such 
period as he may deem necessary due to unsuitable weather, to conditions considered unfavorable 
for the suitable prosecution of the work, or to carry out orders given or to perform any provisions of 
the Contract. 

7.4  DATE OF COMPLETION OF CONTRACT WORK 

The Contractor shall perform fully, entirely, and in a satisfactory and acceptable manner the work 
contracted, by the date stipulated in the Agreement. 

In adjusting the Agreement date for the completion of the project, all strikes, lock-outs, unusual 
delays in transportation, or any condition over which the Contractor has no control, and also any 
suspensions ordered by the Engineer for causes not the fault of the Contractor, shall be excluded 
from the computation of the contract time for completion of the work.  No allowance will be made 
for delays or suspensions of the prosecution of the work due to the fault of the Contractor. 

7.5  TERMINATION OF CONTRACT 

If the Contractor is adjudged bankrupt or makes an assignment for the benefit of creditors or a 
receiver is appointed for the Contractor or any insolvency arrangement proceedings are instituted by 
or against him, or if the Contractor fails after seven (7) days notice to supply enough properly skilled 
workers or proper materials or fails to prosecute the work with such diligence as will insure its 
completion by the Agreement date or shall in any other respect commit a breach of his Agreement 
and fail to remedy the same within seven (7) days after notice thereof, then the County may, by 
twenty-four (24) hours written notice, terminate the Contractor's right to proceed with the balance of 
the work or with any portion thereof and may take possession of the work and complete it by 
Contract or otherwise.  The County may utilize such materials, plant and equipment as may be on 
the site of the work. 
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7.6  FAILURE TO COMPLETE WORK ON TIME 
 
When the work embraced in the Contract is not completed on or before the date specified therein, 
engineering and inspection expenses incurred by the County upon the work from the completion date 
originally fixed in the Agreement to the final date of completion of the work may be charged to the 
Contractor and be deducted by the County from any payment due the Contractor.  Consideration of 
any extra work or supplemental Contract work added to the original Contract as well as extenuating 
circumstances beyond the control of the Contractor, will be given due consideration by the County 
before assessing engineering and inspection charges against the Contractor.  The Contractor will be 
responsible for any delays resulting from causes within the Contractor's control, including inefficient 
operations, and the Commissioner of Public Works shall be the sole judge of whether such charges 
shall be assessed against the Contractor. 
 
The beginning and ending dates of the allowable period of construction will be stipulated in the New 
York State Department of Environmental Conservation (NYSDEC) and/or Army Corps of Engineers 
wetland permits.  If work is performed outside the stipulated period of time, then the Contractor will 
be subject to pay any fines resulting from violation of the permits. 
 
7.7  ASSIGNMENT 
 
Assignment of the contract shall be in accordance with Section 109 of the General Municipal Law as 
follows:  
 

§109. Assignment of public contracts 
1. A clause shall be inserted in all specifications or contracts hereafter made or awarded 
by any officer, board or agency of a political subdivision, or of any district therein, 
prohibiting any contractor, to whom any contract shall be let, granted or awarded, as 
required by law, from assigning, transferring, conveying, subletting or otherwise 
disposing of the same, or of his right, title, or interest therein, or his power to execute 
such contract, to any other person or corporation without the previous consent in writing 
of the officer, board or agency awarding the contract. 

2. If any contractor, to whom any contract is let, granted or awarded, as required by law, 
by any officer, board or agency of a political subdivision, or of any district therein, shall 
without the previous written consent specified in subdivision one of this section, assign, 
transfer, convey, sublet or otherwise dispose of such contract, or his right, title, or interest 
therein, or his power to execute such contract, to any other person or corporation, the 
officer, board or agency which let, made, granted or awarded such contract shall revoke 
and annul such contract, and the political subdivision or district therein, as the case may 
be, and such officer, board or agency shall be relieved and discharged from any and all 
liability and obligations growing out of such contract to such contractor, and to the person 
or corporation to which such contract shall have been assigned, transferred, conveyed, 
sublet or otherwise disposed of, and such contractor, and his assignees, transferees or 
sublessees shall forfeit and lose all moneys theretofore earned under such contract, except 
so much as may be required to pay his employees.  The provisions of this section shall not 
hinder, prevent, or affect an assignment by any such contractor for the benefit of his 
creditors made pursuant to the laws of this state. 
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PART 8  MEASUREMENT AND PAYMENT 
 
8.1  PAYMENTS ON CONTRACT 
 
Payments to the Contractor for work satisfactorily completed will be made monthly in the amount of 
95% of the work completed.  No monthly payment will be rendered for less than 10% of the 
Contract amount or $1,000, whichever is less.  The payments will be based on the completed 
percentage of each unit bid as shown in the Itemized schedule. 
 
The attention of persons intending to make proposals is specifically called to the provisions of 
Section 70 and 71 of the Lien Law in relation to funds being received by a Contractor for a public 
improvement.  These provisions declare that the funds received by the Contractor shall constitute 
trust funds in the hands of such Contractor to be applied first to the payment of certain claims. 
 
No certificate approving or authorizing the first partial payment, or in the event taxes shall be found 
due in accordance with this Section after the first payment to the Contractor, then no certificates 
approving or authorizing any final payment shall be made to a foreign Contractor unless such 
Contractor furnishes satisfactory proof that all taxes due by such Contractor under the provisions of 
Articles 9, 9A, 16, and 16A of the Tax Law have been paid.  The certificate of the State Tax 
Commission to the effect that all such taxes have been paid shall be conclusive proof of the payment 
of such taxes. 
 
The term "Foreign Contractor" as used in the preceding paragraph means in the case of an 
individual, a person who is a legal resident of another state or foreign country; and in the case of a 
firm or co-partnership, one having one or more partners who is a legal resident of another State or 
foreign country and in the case of a corporation, one having its principal place of business in another 
State or foreign country. 
 
8.2 DIFFERING SITE CONDITIONS 
 
The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Engineer of (1) subsurface or latent physical conditions at the site which differ materially from those 
indicated in this contract, or (2) unknown physical conditions at the site of an unusual nature, which 
differ materially from those ordinarily encountered and generally recognized as inhering in work of 
the character provided for in the contract. 
 
The Engineer shall investigate the site conditions promptly after receiving the notice.  If the 
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the 
time required for, performing any part of the work under this contract, whether or not changed as a 
result of the conditions, then an equitable adjustment shall be made under this clause and the 
contract modified in writing accordingly.  The Contractor shall not have rights to suspend work 
during resolution of a differing site condition as stipulated in Section 105-14 of the Standard 
Specifications. 
 
No request by the Contractor for an equitable adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice required; provided, that the time 
prescribed above for giving written notice may be extended by the Engineer. 
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NOTICE OF AWARD 
 
TO: 
          
        
 
 
Project Description:  
 
Replacement of 2 Culverts on County Road 85 
Town of Ashford 
 
The County has considered the Bid submitted by you for the above-described work in response to its 
Advertisement for Bid No.  50   opened August 1, 2018 . 
 
You are hereby notified that your Bid has been accepted in the amount of $  _______________                                                           
You are required by the General Provisions to execute the Agreement and furnish the required 
Contractor’s Performance Bond and Payment Bond within ten (10) calendar days from the date of 
this Notice of Award. 
 
If you fail to execute such Agreement and to furnish the Bonds within the ten (10) days from the 
date of this Notice, then the County will be entitled to consider all your rights arising out of 
Cattaraugus County’s acceptance of your Bid as abandoned and as a forfeiture of your Bid Bond.  
Cattaraugus County will be entitled to such other rights as may be granted by law. 
 
You are required to return an acknowledged copy of this Notice of Award to Cattaraugus County. 
 
Dated this __________________ day of _______________________ in the year _____________. 
 

OWNER:  Cattaraugus County 
 
BY:           _____________________________ 
 
TITLE:     Commissioner, Department of Public Works  

 
 

ACCEPTANCE OF NOTICE 
 

Receipt of the above NOTICE OF AWARD is hereby acknowledged by 
 

 ___________________________________________ 
 

Dated this __________________ day of _______________________ in the year _____________. 
 

By:  ______________________________________ 
 

Title:  ________________________________________ 
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NOTICE TO PROCEED 
  

DATE:                                       
 
PROJECT:  Replacement of 2 Culverts on County Road 85, Town of Ashford, Cattaraugus County 
 
TO:      
   
   
 
 
You are hereby notified to commence work in accordance with the Agreement dated                                         
on or before                                       .   All work shall be completed on or before December 31, 2018 
and final payment shall be submitted within 45 calendar days of completion of work. 
 
You are required to return an acknowledged copy of this Notice of Proceed to Cattaraugus County 
 

CATTARAUGUS COUNTY 
Owner 

By: ______________________________ 
 

Title:  _________________________________ 
 
 

ACCEPTANCE OF THIS NOTICE 
 

Receipt of the above Notice to Proceed is hereby acknowledged by 
 

_____________________________________________________ 
 
 

Dated this __________________ day of _______________________ in the year _____________. 
 
 

By: ______________________________ 
 

Title:  _________________________________ 
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CERTIFICATE OF SUBSTANTIAL COMPLETION 
  

DATE:                                       
 
PROJECT:  Replacement of Culverts on County Road 85, Town of Ashford, Cattaraugus County 
 
TO:      
   
   
 
The performed under this contract has been inspected by authorized representatives of the County, Contractor 
and Engineer and the Project was found to be substantially completed in accordance with the contract 
documents. 
 

DEFINITION OF SUBSTANTIAL COMPLETION 
 
The date of substantial completion of a project or a specified area of a project is the date when the 
construction is sufficiently completed, in accordance with the contract documents, as modified by any change 
orders agreed to by the parties, so that the County can occupy or utilize the project or specified area of the 
project for the use it was intended. 
 
 
A tentative list of items to be completed or corrected is attached hereto.  This list may not be exhaustive, and 
the failure to include an item on it does not alter the responsibility of the Contractor to complete all the work 
in accordance with the contract documents 
 
 
  By   
Engineer   Authorized Representative 
 
  Date   
 
The Contractor accepts the above Certificate of Substantial Completion and agrees to complete and correct 
the items on the tentative list with the time indicated. 
  
  By   
Contractor   Authorized Representative 
 
  Date   
 
The County Accepts the project or specified area of the project as substantially complete and will assume full 
possession of the project or specified are of the project at                     (time), on                                    (date).   
 
Cattaraugus County  By   
   Authorized Representative 
 
  Date   
  
 



   

F-1 
 

   

SECTION F 
SPECIAL NOTES 

 
The Contractor’s attention is specifically called to Section 102-03 of the State of New York 
Department of Transportation, Office of Engineering, Standard Specifications, Construction and 
Materials of May 1, 2018, including any addenda and errata to date. 
 
OPERATIONAL DAMAGES 
 
The Contractor will be held entirely responsible for any damages to adjacent property as a result of 
his operations. 
 
The Contractor shall protect all trees and shrubs in an approved manner, which may include fences 
and boards lashed to trees to prevent damage from blasting or machine operations.  He shall prevent 
damage to pipes, conduits and other underground structures and all land monuments and property 
marks. 
 
The Contractor shall be responsible for all fire on the site of the work whether started by him or 
others and no materials shall be burned on the site, except with the approval of the Engineer and not 
without first obtaining permits from the proper municipal authorities. 
 
LATE DELIVERY OF MATERIAL IN SHORT SUPPLY 
 
In the event the delivery of any material in short supply is delayed substantially beyond the normal 
delivery time which results in delaying the completion of the contract, the contract will be extended 
without the assessment of engineering charges.  The Contractor shall, however, demonstrate to the 
Engineer that he has made every reasonable effort to obtain such material and complete the contract. 
 
EXCAVATION 
 
The Contractor's attention is called to the fact that any contours shown in the plans are approximate, 
and in any event, they are not to be deemed or considered by the Contractor as a warranty or a 
representation by the Engineer of exact field conditions. 
 
SITE SAFETY 
 
The Contractor shall perform all work in the Contract Documents in a workmanlike manner with due 
regard to the safety of the employees and of the public.  The Contractor shall comply with all rules, 
regulations and standards of the Occupational Safety and Health Administration, U.S. Department of 
Labor in the performance of the work required by the Contract Documents in all matters regarding 
the safety and protection of persons employed in construction, excavation and demolition work.  The 
Contractor shall also meet all applicable requirements of the State of New York Department of 
Labor, Industrial Code Rule 53 regarding construction, excavation and demolition operations at or 
near underground facilities.  The Contractor is fully and solely responsible for site safety 
precautions. 
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The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions 
and programs in connection with the work.  The Contractor shall take all necessary precautions for 
the safety of, and shall provide the necessary protection to prevent damage, injury or loss of: 
 
a. all employees on the site and other persons who may be affected thereby; 
 
b. all the work and all products to be incorporated therein, whether in storage on or off the site; 

and 
 
c. other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures and utilities not designated for removal, relocation or 
replacement in the course of construction. 

 
Contractor shall assume all responsibility for damage to persons or property which may occur during 
the prosecution of the work and shall replace or make good any such damage, loss or injury. 

 
UTILITIES, GENERAL 
 
All known public and private utility installations within the Contract limits and their disposition are 
shown in their approximate locations on the Contract plans. 
 
The Contractor is, however, cautioned that these locations are not guaranteed, nor is there any 
guarantee that all such facilities within the Contract limits have been shown on the plans.  In this 
regard, the Contractor's attention is called to Subsections 102-02 and 105-06 of the Standard 
Specifications. 
 
Utilities encountered during the work shall be maintained and protected in their existing locations 
until otherwise provided for.  If services or utility lines not shown on the plans are encountered, then 
excavation and grading shall be done with caution in order that these services not be disturbed until 
proper disposition of such is made by their owners.  Damage by the Contractor to privately owned 
utilities shall be in all cases the responsibility of the Contractor.  Relocation of public utilities and 
accessories is a responsibility of the servicing agency.  Every reasonable attempt will be made by the 
agents of the Cattaraugus County Department of Public Works not to inconvenience or additionally 
cost the Contractor due to such relocation relating to time and/or place; however, no extra 
compensation will be made to the Contractor by the County of Cattaraugus for extra work or loss of 
time due to such utilities or the removal or relocation of such utilities. 
 
The Contractor shall notify the Engineer, in writing, at least fourteen (14) days in advance of any 
work which may affect any utility or cause an interruption or disruption of utility service. 
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VEHICLE WEIGHTS 
 
The Contractor shall submit to the Engineer the weights of the construction vehicles to be used on 
the pavement. 
 
WORK ZONE TRAFFIC CONTROL 
 
The Contractor will be responsible for providing traffic control.  All traffic control signage and 
devices shall be accordance with the Contract documents and the New York State Manual of 
Uniform Traffic Control Devices.  The Contractor shall coordinate with the Underground Facilities 
Protective Organization (UFPO) prior to driving any sign posts.   
 
PRECONSTRUCTION CONFERENCE AND PROJECT SCHEDULE 
 
The Contractor shall submit to the County and the Engineer a detailed construction schedule 
acceptable to the Engineer for review prior to the preconstruction conference.  The schedule shall be 
based on the begin and end of each subtask as outlined in the bid schedule.  The Contractor should 
be represented at the preconstruction conference by those staff to be in responsible charge of the 
work, including the site superintendent. 

 
SUBLETTING OR ASSIGNING THE CONTRACT 
 
The Contractor shall perform with his own organization contract work amounting to not less than 50 
percent of the original total contract price, except that any items designated by the County as 
"Specialty Items" so performed may be deducted from the original total contract price before 
computing the amount of work required to be performed by the Contractor with his own 
organization. 
 
His own organization shall be construed to include only workers employed and paid directly by the 
Contractor and equipment owned or rented by him, with or without operators. 
 
SPECIALTY ITEMS IN THIS CONTRACT 
 
640 series items  
 
SALVAGED MATERIALS 
 
Unless otherwise shown on the plans or specified in the proposal, all salvaged material shall become 
the property of the Contractor. 
 
ORDINANCES AND PERMITS 
 
The Contractor shall comply with, and give all notices required by, all laws, ordinances, rules and 
regulations bearing on the conduct of the work.  He shall procure and pay for all permits and 
licenses, which may be necessary for the completion of the work. 
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REQUIRED NOTICES 
 
a. Fire and Police Officials 
 

Local fire and police authorities shall be notified by the Contractor in advance of the 
beginning of the progress of the work in order to coordinate and maintain sufficient fire and 
police protection. 

 
b. School Officials and Ambulance Companies 
 
 The Contractor shall closely coordinate all work impacting school pedestrian and bus traffic 

with the Engineer.  Safe School Route Maintenance Plans shall be submitted by the 
Contractor and approved by the Engineer prior to construction.  The cost of any additional 
signage, flag persons or other requirements to maintain school routes throughout the duration 
of the project shall be included in the Bid price for Item 619.01. 

 
 The Contractor is required to make personal contact with appropriate ambulance companies 

in respect to the effect of the on-site detour on their operations.  This should be done several 
weeks in advance of changes so that there will be adequate time for them to make necessary 
adjustments to their schedules and routes. 

 
RIGHT OF WAY 
 
Previously signed contracts or agreements made between the County Department of Public Works 
and the pertinent landowners must be honored by the Contractor.  A list of pertinent signed 
agreements will be furnished to the Contractor.  Any deviations from the above stated Contracts of 
Agreements after the contract is awarded must be first stipulated in writing and signed by all 
interested parties. 
 
NYSERDA 
 
The culverts are located near the West Valley Nuclear Demonstration Site. Coordination with the 
New York State Energy Research and Development Authority (NYSERDA) will be required. Three 
Special specifications are included in the project to facilitate this coordination.   
 
The Contractor is required to coordinate all work NYSERDA personnel and provide NYSERDA 
personnel full access to the work site during construction for inspection and testing of all steel, 
construction debris and soil. 
 
Contractor employees will also be required to receive NYSERDA radiological training.  
 
ENVIRONMENTAL CONCERNS 
 
The Northern Long Eared Bat (Myoils Septentronalis) is listed as a Federally threatened species 
statewide. this project does not involve the removal of any trees greater than three (3) inches in 
diameter (diameter breast height (DBH)).  If projects conditions change and additional tree removals 
are necessary, whether under clearing and grubbing or tree removals, the Engineer must be notified 
prior to the start of any tree removal.  Tree removals will be allowed only after coordination and 
approval by the Engineer in consultation with the Construction Environmental Coordinator. 
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The County has filed a joint application to the New York State Department of Environmental 
Conservation and the United States Army Corps of Engineers for a Protection of Waters, Section 
404 and Section 401 Water Quality Certification, Nationwide No. 3 Permit.   
 
At any time the Engineer feels work is adversely impacting the creeks, wetland areas or adjacent 
properties, he shall order such operations be terminated, and the Contractor must provide the 
necessary mitigation devices prior to continuing. 
 
In addition to the Nationwide Permit, the Cattaraugus County Department of Public Works holds a 
General Permit with the New York State Department of Environmental Conservation (NYSDEC).  
This General Permit covers the following: 
 

• 6NYCRR 608: Water Quality Certification 
 
The NYSDEC permit number is 9-0422-00074/00001. 
 
SHOP DRAWINGS 
 
The Contractor will be required to submit shop drawings for the following items: 
- Temporary Waterway Diversion Structure 
- Concrete Pipe 
 
MATERIAL SAFETY DATA SHEETS 
 
The Contractor is responsible for providing the Material Safety Data Sheets to the County prior to 
introducing hazardous materials onto the site, assuring compliance before work is started and 
disseminating any information to the County employees concerning significant chemical hazards 
that the Contractor is bringing to the County’s workplace.  The Material Safety Data Sheets will be 
maintained by the County as long as those materials are present.  It is the responsibility of the 
Contractor to train its own employees. 
 
ASBESTOS 
 
There are to be NO asbestos materials used in any work being done for the County.  If it is found 
that products with asbestos materials have been used, then the Contractor will be held responsible for 
all cost of clean-up, removal and any other cost that may occur because of it. 
 
SUBCONTRACTORS, SUPPLIERS AND MATERIAL SOURCES 
 
The Contractor shall submit to the Engineer for approval at the preconstruction meeting all 
subcontractors, suppliers and material sources anticipated to be used on the project. 

 
SUBSURFACE CONDITIONS 
 
Subsurface explorations have been made for this project at locations indicated in the general plans.  
Boring logs made available for the inspection of bidders were obtained with reasonable care and 
recorded in good faith. 
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The soil and rock descriptions shown are as determined by a visual inspection of the samples from 
the various explorations unless otherwise noted.  The observed water levels and/or water conditions 
indicated thereon are as recorded at the time of exploration.  These levels and/or conditions may 
vary considerably, with time, according to the prevailing climate, rainfall and other factors. 
 
It is understood that such information was obtained and is intended for design purposes only.  It is 
made available to bidders (in good faith) only that they may have access to identical subsurface 
information available to the designer, and is not intended as a substitute for personal investigations, 
interpretations and judgment of the bidder. 
 
The Contractor's attention, however, is called to the fact that the information obtained from the 
subsurface explorations furnished is not to be substituted for personal investigation and research by 
the Contractor as required by the Agreement. 
  
In the event that subsurface conditions vary from those shown by the explorations, the Contractor 
will still be required to establish the foundations to the necessary load carrying capacities as directed 
by the Engineer.  It will be the Contractor's obligation and responsibility to use methods and 
equipment that will insure the satisfactory completion of the required work without delay. 
 
LEGAL LOADS 
 
The Contractor is reminded that only legal loads are permitted on public highways.  The only 
exception to this is an issuance by the County of a Special Hauling Permit for oversize or overweight 
loads.  These permits are issued at the discretion of the County Department of Public Works and 
only under special conditions over specified highways at designated times and do not apply to the 
hauling of materials for construction contracts.  Weigh slips, which are a part of contract records, are 
available to enforcing agencies. 
 
If the section of highway under construction is designated as a Restricted Highway by the 
Commissioner, then only legal loads will be permitted unless otherwise authorized in writing by the 
Engineer.  Such authorization will in general apply only to those portions of the highway that are to 
be destroyed during construction and generally not newly finished pavement or structures. 
 
It is anticipated that seasonal or weather conditions may frequently require the use of lighter and 
smaller equipment and loads than might be used under optimum conditions.  If the Engineer 
determines that hauling operations or other movement of heavy equipment is having or may result in 
detrimental effects on the finished highway, on or off the site, then the Engineer may restrict those 
operations and/or locations. 
 
 EQUIPMENT 
 
RENTAL RATES - A list of equipment to be used in the contract shall be submitted to the Engineer 
before any work is started.  Such list will include all necessary information to ascertain New York 
State Rental Rates and need not include trucks. 
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ASPHALT CONCRETE 
 
HAUL - The Contractor's attention is directed to the fact that asphalt concrete may NOT be hauled 
in excess of 35 miles from the source of supply to the project, without written permission of the 
Cattaraugus County Commissioner of Public Works. 
 
PAVERS - Asphalt concrete pavers on this project will be required to have electronically controlled 
leveling devices. 
 
SEQUENCE OF OPERATIONS - The laying of pavement on the project shall be started at the end 
farthest from the source of supply of asphalt concrete and shall progress toward the source of supply. 
 
FINE GRADE OPERATIONS - The use of "new steel" on all cutting edges shall be a requirement 
during fine grading operations in preparation for the application of pavement courses.  All 
equipment shall be tightly shimmed.  
 
REMOVAL OF COUNTY OR TOWN-OWNED FACILITIES 
 
The Contractor shall give sufficient notice to the Engineer, for removal by Departmental Forces, of 
such County or Town-owned facilities as signs and delineators. 

 
EXISTING CONDITIONS 
 
All dimensions affected by the geometrics and/or location of the existing structure are to be checked 
in the field by the Contractor, before ordering or fabricating any materials, and before any 
construction begins.  It shall be the responsibility of the Contractor to supply the Engineer with all 
field dimensions required to check shop drawings. 
 
INSURANCE 
 
The Contractor shall provide insurance coverage including the project and for a distance of 500 feet 
beyond the actual construction designated "Contract Begins" and/or "Contract Ends" and 500 feet 
beyond the "Limit of Work" of all intersecting highways. 

 
UTILITY DISPOSITION 

 
There are no utility relocations expected for this project.  The Contractor’s attention is directed to the 
existing, overhead electric and both overhead and buried telephone lines located within the project 
limits.  The Contractor shall use caution when performing work in the vicinity of these lines. 
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION 

“BLANKET” SECTION 401 WATER QUALITY CERTIFICATION 
 
The NYS Department of Environmental Conservation has certified that the project activities 
authorized under Section 404 Nationwide Permit #3 are also in compliance with the Federal Clean 
Waters Act and NYS Water Quality Standards.  Therefore, a NYSDEC “Blanket” Section 401 Water 
Quality Certification is applicable to this project.  The Contractor shall be responsible for 
compliance with all of the Nationwide Permit conditions, and shall be responsible for maintaining 
water quality for the duration of the project. 
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SECTION G 
SPECIFICATIONS FOR MATERIALS OF CONSTRUCTION 

 
All specifications for materials of construction, unless provided herein, shall conform to Section 700 
of the New York State Department of Transportation Office of Engineering Standard Specifications, 
Construction and Materials of May 1, 2018 and all Addenda. 
 
The following Special Specifications enclosed herein shall be used for materials of construction: 
 
ITEM NO.  DESCRIPTION      UNIT 
C205.01  NYSERDA COORDINATION    LUMP SUM 
C205.02  NYSERDA WORK STOPPAGE    DAY 
C205.03  NYSERDA TRAINING      D-C 
607.97000008  REMOVE AND RESET EXISTING FENCE  LF
621.51970008  GRADING, CLEANING AND RESHAPING    
   EXISTING CHANNELS, DITCHES  
   AND STREAMBEDS     LF 
627.50140008  CUTTING PAVEMENT      LF 
 

 







ITEM 607.97000008 - REMOVE AND RESET EXISTING FENCE 

 1 of 2 01/07 

DESCRIPTION: 
 
Under this item the contractor shall remove and reset existing fencing where shown on the plans and as 
directed by the Engineer.  All work shall be done in accordance with these specifications and the 
applicable Standard Sheets and in reasonably close conformity with the lines and grades shown on the 
plans or established by the Engineer.  All excess or unusable fencing materials removed shall become the 
property of the contractor and shall be disposed of off the contract site. 
 
All reference to "fencing" shall include existing gates, if any, to be reset. 
 
MATERIALS: 
 
The materials shall be the components salvaged from each of the various types and sizes of fences (metal, 
wood, wire, etc.) existing which are designated to be removed and reset.  The contractor shall also furnish 
all such additional new material for the replacement of existing materials which are damaged or otherwise 
unsatisfactory, in the opinion of the Engineer for incorporation in the reset fence.  All fence materials or 
component parts furnished shall conform in type, size, kind and shape to those existing which they 
replace and shall be acceptable to the Engineer. 
 
The material requirements and composition of concrete used for footings shall comply with the 
specifications for Class "A" concrete in Section 501 of the Standard Specifications. 
 
CONSTRUCTION DETAILS: 
 
The Engineer will designate the particular locations and limits of existing fence to be removed and the 
locations and limits of the fence to be reset.  The Engineer will determine the extent and condition of 
existing materials to be salvaged and those to be replaced with new fence by the contractor. 
 
A. Fence Removal: 
 

If a portion of the existing fence is to remain, and if deemed necessary by the Engineer, the 
remaining end section shall be modified to adequately secure the fencing.  This modified section 
shall include all hardware necessary to secure the fencing in a manner similar to the existing end 
section or as directed by the Engineer. 

   
The contractor shall carefully dismantle and remove the existing fence and salvage all materials 
determined satisfactory for incorporation in the reset fence.  He shall provide for safe storage of 
all fence materials salvaged until such time as they are reset.  Any concrete post footings shall be 
broken up and removed and the posts carefully cleaned and stored.  All post holes shall be filled 
to meet existing grade. 

 



ITEM 607.97000008 - REMOVE AND RESET EXISTING FENCE 

 2 of 2 01/07 

 All work shall be done in a workmanlike manner with care taken not to disturb the surrounding 
area and existing fence to remain.  Any damage done to the area or existing fence to remain, 
caused by the contractor's operations, shall be repaired to the original condition at no expense to 
the State. 

 
B. Reset Fence: 
 

The contractor shall clean and assemble the salvaged fence components, incorporate all required 
new materials and reset the fence plumb and true to the lines, grades and limits established.  The 
contractor shall furnish and install concrete footings for the relocated fence when the existing 
fence in original position was of this type construction.  Concrete footings shall be a minimum of 
1 foot in diameter and 3 feet deep.  All excavation and backfill shall conform to Section 203 
"Excavation and Embankment". 

 
METHOD OF MEASUREMENT: 
 
This item will be measured by the number of feet of reset fencing, including gates.  Measurement will be 
made along the top of fencing, center to center of end posts, properly installed in accordance with the 
requirements of the plans, specifications, standard sheets and directions of the Engineer.  An allowance of 
10 feet will be added for each end post, corner post and pull post installed in accordance with the 
applicable standard sheet, or as directed by the Engineer. 
 
BASIS OF PAYMENT: 
 
The unit price bid per foot shall include the cost of furnishing all labor, materials, tools and equipment 
necessary to satisfactorily complete the work, including removal and disposal of excess fencing not reset, 
excavation, backfill and concrete. 



ITEM 621.51970008  - GRADING, CLEANING AND RESHAPING EXISTING 
CHANNELS, DITCHES AND STREAMBEDS 

      Page 1 of 1    Feb. 2007 

DESCRIPTION: 
 
This work shall consist of grading, cleaning and reshaping existing channels, ditches and beds of 
flowing streams as shown on the plans and as directed by the Engineer.  This work shall also 
include the removal of excess material as directed by the Engineer. 
 
MATERIALS: 
 
Not specified. 
 
CONSTRUCTION DETAILS: 
 
The grading, cleaning and reshaping of existing channels, ditches and streambeds shall consist of 
rendering the channels, ditches and streambeds free of obstructions including the removal of silt, 
earth, grass, sod, brush and debris to the lines and grades shown on the plans or directed by the 
Engineer.  No silt, earth, grass, sod, brush or debris shall be disposed of or discharged 
downstream or into existing streams or drainage systems. 
 
Material removed from existing channels, ditches and streambeds shall be disposed of at a 
location provided by the contractor off the right-of-way, unless otherwise directed by the 
Engineer. 
 
The contractor shall exercise due care to protect all trees, fences, markers, culverts, underground 
structures, utilities, guide rail and installations within and adjacent to the work area.  The 
contractor shall replace in kind any facilities damaged or disturbed by his operations at his own 
expense. 
 
The contractor shall clean, restore, and reestablish turf in all disturbed areas to a condition 
approved by the Engineer. 
 
METHOD OF MEASUREMENT: 
 
This work shall be measured as the number of feet along the centerline of the channel, ditch or 
streambed along which such above described work is performed. 
 
BASIS OF PAYMENT: 
 
The unit price bid per foot for this work shall include the cost of furnishing all labor, material 
and equipment necessary to satisfactorily complete the described work including the cost of 
guide rail removal and resetting for access to the work site. 
 
The cost of cleaning and restoring all disturbed areas is to be included in the price bid for this 
item.  The cost of reestablishing turf shall be paid for separately. 



ITEM 627.50140008 - CUTTING PAVEMENT 
 

 

DESCRIPTION: 
 

The contractor shall cut existing asphalt pavement, concrete pavement, asphalt surface course, or asphalt 

concrete overlay on concrete pavement at the locations indicated and detailed on the plans and as directed 

by the Engineer. 

 
MATERIALS: 

 
None specified. 

 
CONSTRUCTION DETAILS: 

 

Existing pavement and overlay shall be cut perpendicular to the roadway surface along neat lines, and to 

the depth indicated on the plans and typical sections, using appropriate equipment.  After the pavement 

has been cut through, the Contractor may use pry bars, pneumatic tools or other methods, to pry loose the 

pavement to be removed from the pavement that is to remain. A pavement breaker may be used to break 

up the pavement to be removed after the pavement has been completely cut through and completely free 

from the pavement to remain. 

 
When pavement cutting is called for in the Contract documents, if a neat vertical face with minimal 

shatter is obtained by performing an adjacent operation (such as milling) which eliminates the need to 

perform a separate pavement cutting operation, payment will be made for both the pavement cutting item 

and the item for the adjacent operation. 

 
Any existing pavements and curbs not indicated to be removed that are damaged by the contractor's 

operations, shall be repaired at no additional cost to the State. Pavement cutting that the contractor 

chooses to do for his/her own convenience shall not receive any additional payment from the State. 

 
METHOD OF MEASUREMENT: 

 
The quantity to be measured will be the number of linear feet of pavement cutting satisfactorily 

completed. 

 
BASIS OF PAYMENT: 

 

The unit price bid per linear foot of pavement cutting shall include the cost of all labor, materials, 

and equipment necessary to satisfactorily complete the work. 

 
Payment for prying, breaking, removal and disposal of cut pavement shall be made through other 

appropriate items. 
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SECTION H 
 
 TECHNICAL SPECIFICATIONS 
 
 
1. SPECIFICATIONS 
 
 The New York State Department of Transportation Office of Engineering Standard 

Specifications, Construction and Materials of May 1, 2018, including any addenda to date, 
are hereby incorporated, in their entirety, and made a composite part of these specifications 
except as herewith modified and supplemented by these specifications and subsequent 
documents issued by the County. 

 
 The Specifications, Plans and Contract Documents of the County shall govern over those of 

other agencies but where the method of work and requirements of materials are not included 
in the Contract Documents of the County, the New York State Department of Transportation 
Standard Specifications, Construction and Materials of May 1, 2018 including any addenda 
to date shall govern. 

 
2. DEFINITIONS 
 
 Refer to Section D for Definitions and Terms 
 
 To avoid excessive overlapping and repetition, there are certain sections, materials and items 

that are referred to in other items.  In these cases, it is understood that the words such as 
culvert and sewer; sanitary and storm; utility and sewer; manhole and catch basin; structure 
and culvert; gravel and granular fill or material; select and selected; bituminous and asphalt; 
etc., are interchangeable.  In cases where references are not given and the need arises for a 
specification, similar sections or related items shall govern. 

 
 Whenever the words directed, required, permitted, ordered, instructed, designated, 

considered necessary, or where the words of like import are used, it shall be understood that 
the direction, requirement, permission, order, instruction, designation or prescription of the 
Engineer is intended; and similarly, the words approved, acceptable, satisfactory, or words of 
like import shall mean approved by or acceptable or satisfactory to the Engineer, unless 
another meaning is plainly intended.  Whenever, in the description of any part of the Work to 
be done under this Contract, the expression as shown, as shown on the plans or the words of 
like import are used, it shall be understood to mean as shown on the Contract Drawings, 
unless another meaning is plainly intended. 
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SECTION I 
 
 
 DEPARTMENT OF LABOR CONTRACT REQUIREMENTS 
 AND PREVAILING WAGE RATE SCHEDULES 
 
Labor classifications not appearing on the following rate sheets can be used only with the consent of 
the Commissioner of Public Works and then the rate to be paid will be given by the Commissioner 
of Public Works after advising with the State Department of Labor. 
 
All requests for minimum wage rates for additional occupations shall be directed through the 
County. 
 
The bidder shall take into account in his bid all changes in wage rates and supplements  
that may be forthcoming during the time the contract is in force. 
 
The Contractor in the execution of the work under the contract in accordance with the provisions of 
the specifications and the special provisions to the specifications may submit job orders to and may 
also request the referral of lists of qualified applicants for the work of the NEW YORK STATE 
EMPLOYMENT SERVICE. 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2018 through June 2019. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:

 
Name & Title of Representative:

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Cattaraugus County DPW
 
Brian Carlson, Senior Structural Engineer 
Greeman Pederson, Inc.
403 Main Street 
Buffalo     NY 14203

Schedule Year 2018
Date Requested 07/02/2018
PRC# 2018007704

Location Along County Road 85
Project ID# DPW Bid 50
Project Type replacement of 2 culverts on County Road 85-C8528480 and C8528092 along with slope reconstruction and

culvert end treatment construction at 3 additional culvert locations, Ashford 22, C8524569 and
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts

Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.

Both the PW 16 and  PW 200 forms are available for completion online. 

Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project. There are very few exceptions to this rule.  Complete information regarding these exceptions is
available on the "4 Day / 10 Hour Work Schedule" form (PW 30.1). 

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records 

Contractors and subcontractors are required to establish, maintain, and preserve for not less than six (6)  years,
contemporaneous, true, and accurate payroll records. Payrolls must show the following information for each person
employed on a public work project: Name, Address, Last 4 Digits of Social Security Number, Classification(s) in which the
worker was employed, Hourly wage rate(s) paid, Supplements paid or provided, and Daily and weekly number of hours
worked in each classification. 
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The filing of payrolls to the Department of Jurisdiction is a condition of payment. Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The original payrolls or transcripts must be maintained for a period of at least (5) years, by the Department of
Jurisdiction (Contracting Agency), from the project's date of completion.  The Department of Jurisdiction (Contracting
Agency) shall collect, review for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site. I-5
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Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above, must be paid the prevailing
journeyworker's wage rate for the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ). I-6



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
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Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction

[  ]    (02) Heating/Ventilation

[  ]    (03) Electrical

[  ]    (04) Plumbing

[  ]    (05) Other  :                                 

Amount of Contract: $

 
Approximate Starting Date: - - - - /- - - - /

 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Cattaraugus County DPW
 
Brian Carlson, Senior Structural Engineer 
Greeman Pederson, Inc.
403 Main Street 
Buffalo     NY 14203

Schedule Year 2018
Date Requested 07/02/2018
PRC# 2018007704

Location Along County Road 85
Project ID# DPW Bid 50
Project Type replacement of 2 culverts on County Road 85-C8528480 and C8528092 along with slope reconstruction and

culvert end treatment construction at 3 additional culvert locations, Ashford 22, C8524569 and
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IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610
Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.
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To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.
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Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .
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New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 

ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  

CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 

• You perform work that is not part of the usual work done by the business that hired you AND 

• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 

• Civil Penalty First Offense:  up to $2,500 per employee. 
 Subsequent Offense(s):  up to $5,000 per employee. 

 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 
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(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 
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New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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(03.12)       Page 1 of 2 

OSHA 10-hour Construction
Safety and Health Course – S1537-A 

Effective July 18, 2008 

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course. 

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 

  The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 

NOTE: 
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Where to find OSHA 10-hour Construction Course 

1. NYS Department of Labor website for scheduled outreach training at:

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm

2. OSHA Training Institute Education Centers:

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu
(866) 385-7470 Ext. 2919
www.rit.edu/~outreach/course.php3?CourseID=54

Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu
(732) 235-9455
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~

Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu
(716) 829-2125
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php

Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu
(800) 449-6742
www.keene.edu/courses/print/courses_osha.cfm

3. List of trainers and training schedules for OSHA outreach training at:

www.OutreachTrainers.org
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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PW30.1-Notice (03.17)  NYSDOL Bureau of Public Work  1 of 1 

IMPORTANT INFORMATION 

Regarding Use of Form PW30.1 
             (Previously 30R) 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’: 

There MUST be a Dispensation of Hours (PW30) in place on the 

project 

AND 

You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30.1 Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications 

and Counties listed on the PW30.1 Form. 

Do not write in any additional Classifications or Counties. 

(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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PW30.1-Instructions  (03.17)   NYSDOL Bureau of Public Work   1 of 1

Instructions (Type or Print legibly): 

Contractor Information: 

Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s

Phone and Fax numbers; and the Company’s email address (if applicable) 

Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,

and the personal email address (if applicable) 

Project Information: 

Enter the Prevailing Rate Case number (PRC#) assigned to this project

Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof)

Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;

Bldgs. 1 & 2) 

If you are a Subcontractor, enter the name of the Prime Contractor for which you work

On the Checklist of Job Classifications -

o Go to pages 2 and 3 of the form

o Place a checkmark in the box to the right of the Job Classification you are choosing

o Mark all Job Classifications that apply

 ***Do not write in any additional Classifications or Counties.*** 

Requestor Information: 

Enter the name of the person submitting the registration, their title with the company , and the

date the registration is filled out 

Return Completed Form: 

 Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 –

Rm.130, Albany, NY 12240     -OR -  

 Fax the completed PW30.1 form to:  NYSDOL Bureau of Public Work  at (518)485-1870

Instructions for Completing Form PW30.1
                            (Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

B efore completing Form PW30.1 check to be sure …

There is a Dispensation of Hours in place on the project.

The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take
place.
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PW 30.1 (06/17) 1 of 7

Bureau of Public Work Harriman 

State Office Campus 

Building 12, Room 130 

Albany, New York 12240 

Phone: (518) 457-5589 | Fax: (518) 485-1870

www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule 

Before completing this form, make sure that: 

 There is a Dispensation of Hours in place on the project.

 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

 The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above. 

Contractor Information 

FEIN: 

State: Zip Code:  

Fax No: Email: 

Company Name: 

Address:     

City: 

Phone No: 

Contact Person: 

Phone No: Fax No: Email: 

Project Information 

Project PRC#:  Project Name/Type: 

Exact Location 

of Project:    

(If you are Subcontractor) 

County: 

Prime Contractor Name: 

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)

*** Do not write in any additional Classifications or Counties*** 

Requestor Information 

Name: 

Title: Date: 
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2 of 7 PW 30.1  (06/17)

Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed 

in the following pages under Entire Counties & Partial Counties. 

1. Albany County

2. Allegany County

3. Bronx County

4. Broome County

5. Cattaraugus County

6. Cayuga County

7. Chautauqua County

8. Chemung County

9. Chenango County

10. Clinton County

11. Columbia County

12. Cortland County

13. Delaware County

14. Dutchess County

15. Erie County

16. Essex County

17. Franklin County

18. Fulton County

19. Genesee County

20. Greene County

21. Hamilton County

22. Herkimer County

23. Jefferson County

24. Kings County (Brooklyn)

25. Lewis County

26. Livingston County

27. Madison County

28. Monroe County

29. Montgomery County

30. Nassau County

31. New York County (Manhattan)

32. Niagara County

33. Oneida County

34. Onondaga County

35. Ontario County

36. Orange County

37. Orleans County

38. Oswego County

39. Otsego County

40. Putnam County

41. Queens County

42. Rensselaer County

43. Richmond County (Staten Island)

44. Rockland County

45. Saint Lawrence County

46. Saratoga County

47. Schenectady County

48. Schoharie County

49. Schuyler County

50. Seneca County

51. Steuben County

52. Suffolk County

53. Sullivan County

54. Tioga County

55. Tompkins County

56. Ulster County

57. Warren County

58. Washington County

59. Wayne County

60. Westchester County

61. Wyoming County

62. Yates County
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Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

3 of 7 PW 30.1  (06/17)

Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Carpenter – Building 276B-All 7 2 ,5 

Carpenter – Building 276B-Cat 15 5 

Carpenter – Building 276-B-LIV 26, 28, 35, 59 61 

Carpenter – Building 276B-Gen 19, 32, 37 61 

Carpenter – Heavy & Highway 276HH-All 2, 5, 7 

Carpenter – Heavy & Highway 276HH-Erie 15 

Carpenter – Heavy & Highway 276HH- Gen 19, 32, 37, 61 

Carpenter – Heavy & Highway 276HH-Liv 26, 28, 35, 59 

Carpenter – Residential 276R-All 7 2, 5 

Carpenter – Building 277B-Bro 4, 54 

Carpenter – Building 277B-CAY 6, 50, 62 

Carpenter – Building 277B-CS 8, 12, 49, 51, 55 2 

Carpenter – Building 277 JLS 23, 25, 45 

Carpenter – Building 277 omh 22, 27, 33 

Carpenter – Building 277 On 34 

Carpenter – Building 277 Os 38 

Carpenter – Building 
277CDO 

Bldg 
9, 13, 39 

Carpenter – Heavy & Highway 
277CDO  

HH 
9, 13, 39 

Carpenter – Heavy & Highway 277HH-BRO 
4, 6, 8, 12, ,22, 23, 25, 27, 33, 34, 

38, 45, 49, 50, 51, 54, 55, 62 

Carpenter – Building 291B-Alb 1, 18, 20, 29, 42, 47, 48 

Carpenter – Building 291B-Cli 10, 16, 17 

Carpenter – Building 291B-Ham 21, 57, 58 

Carpenter – Building 291B-Sar 46 

Carpenter – Heavy & Highway 291HH-Alb 
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 
47, 48, 57, 58 

Electrician 25m 30, 52 

Electrician – Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59 
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Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

PW 30.1 (06/17) 4 of 7 

Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Electrician 86 26, 28 19, 35, 37, 59, 61 

Electrician 
840 Teledata 

and 840 Z1 
62 6, 34, 35, 50, 59 

Electrician 910 10, 16, 17, 23, 25, 45 

Electrical Lineman 1049Line/Gas 30, 41, 52 

Electrical Lineman 1249a 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 
14, 15, 16, 17, 18, 19, 20, 21, 22, 
23, 25, 26, 27, 28, 29, 32, 33, 34, 
35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 
56, 57, 58, 59, 61, 62 

Electrical Lineman 1249a West 60 

Electrical Lineman 1249a-LT 

1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 
16, 17, 18, 19, 20, 21, 22, 23, 25, 
26, 27, 28, 29, 32, 33, 34, 35, 37, 
38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62 

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56 

Electrical Lineman 1249aWestLT 60 

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60 

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61 

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62 

Elevator Constructor 35 
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 
47, 48, 57, 58 

Elevator Constructor 62.1 
4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 
45, 54, 55 

13 

Glazier 201 
1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 

46, 47, 48, 57, 58 

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62 

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38 

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55 

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38 

Insulator – Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 

38, 39, 49, 50, 45, 54, 55 

Laborer – Building 621b 2, 7 5 

Laborer – Building 633 bON 34 
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Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

5 of 7

Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Laborer – Building 633b Cay 6 

Laborer – Building 633bOS 38 

Laborer – Building 785(7) 4 9, 13, 54 

Laborer – Building 785B-CS 8, 51 49 

Laborers – Heavy & Highway 157h/h 47 18, 29, 46 

Laborers – Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46 

Laborers – Heavy & Highway 35/2h 21, 22, 27, 33 18, 29 

Laborer – Residential 621r 2, 7 5 

Laborers – Tunnel 157 47 18, 29, 46 

Laborers – Tunnel 35T 21, 22, 27, 33 18, 29 

Laborers – Tunnel 190 1, 42, 58 11, 20, 46 

PW 30.1     (06/17)

Laborer – Building 7-785b 12, 55 49, 54 

Mason – Building 2TS.1 
1, 10,11, 16, 17, 18,  20,  21, 29, 

42, 46, 47, 48, 57, 58 

Mason – Building 2TS.2 22, 23, 25, 33, 45 27 

Mason – Building 2TS.3 6, 34, 38 27 

Mason – Building 2b-on 34 

Mason – Building 2b.1 
1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 
58 

57 

Mason – Building 2b.2 22, 33 25 

Mason – Building 2b.3 6, 34 27 

Mason – Building 2b.4 38 

Mason – Building 2b.5 23 25 

Mason – Building 2b.6 45 

Mason – Building 2b.8 10, 16, 17 57 

Mason – Building 3b-Co-Z2 8, 49, 51 2 

Mason – Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building – Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building 3B-Bing-Z2 4, 9, 13, 39, 54 

Mason – Building 3B-Ith-Z2 12, 55 
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Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

6 of 7 PW30. 1 (02/17)

Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Mason – Building 3B-Jam-Z2 7 2, 5 

Mason – Building – Residential 3B-Jam-Z2R 
2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 
55 

5 

Mason – Building 3B-Z3 15, 32 5 

Mason – Building 3B-Z3.Orleans 37 

Mason – Residential 3B-Z3R 15, 32 5 

Mason – Residential 
3B-

z3R.Orleans 
37 

Mason - Heavy & Highway 3h 
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 

37, 39, 49, 50, 51, 54, 55, 59, 61, 62 
5, 15, 32 

Mason – Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2 
2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Finisher 3TF-Z3 15, 32, 37 5 

Mason – Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5 

Mason – Tile Finisher 3TF-Z3R 15, 32, 37 5 

Mason – Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter 3TS-Z2 
2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Setter Residential 3TS-Z2R 
2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Setter Residential 3TS-Z3R 15, 32, 37 5 

Mason – Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52 

Operating Engineer - Heavy & 
Highway 

137H/H 40, 60 14 

Operating Engineer – Heavy & 
Highway 

158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19 

Operating Engineer – Heavy & 
Highway 

158-H/H

1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 

21, 22, 29, 39, 42, 46, 47, 48, 54, 

57, 58 

Operating Engineer – Heavy & 
Highway 

158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55 

Painter 1456-LS 

1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 

24, 29, 30, 31, 36, 40, 41, 42, 43, 

44, 46, 47, 48, 52, 53, 56, 57, 58, 60 

Painter 150 28, 59, 62 26, 35 

Mason – Tile Setter  3TS-Z3 15, 32, 37 5 
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Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

7 of 7PW 30.1 (06/17)

Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51 

Painter 178 I 12, 55 

Painter 178 O 13, 39 

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38 

Painter 38.O 38 

Painter 38.W 23, 45 25 

Painter 
4-

Buf,Nia,Olean 
2, 15, 19, 32, 37, 61 5, 7, 26, 51 

Painter 4-Jamestown 5, 7 

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62 

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62 

Teamsters – Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57 

Teamsters – Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2 

Teamsters - Building/Heavy & 
Highway 

456 40, 60 

I-30



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Cattaraugus County General Construction

Boilermaker 07/01/2018

JOB DESCRIPTION  Boilermaker DISTRICT  12

ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Chemung, Erie, Genesee, Livingston, Monroe, Niagara, Ontario, Orleans, Schuyler, Steuben, Wayne,
Wyoming, Yates

WAGES
Per hours: 07/01/2018

Boilermaker $ 33.00

The wage rate will be 90% of the above for Maintenance work on boilers less than 100,000 pph.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 28.49*

*NOTE: $27.25 of this amount is for every Hour "Paid"

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st Term 12 Months, Terms 3-8 at 6 Months

Per Hour:

1st  $ 22.45
3rd  $ 24.10
4th  $ 25.75
5th  $ 27.40
6th  $ 29.05
7th  $ 29.70
8th  $ 31.35

Supplemental Benefits per hour:

1st to 6th $ 27.49**
7th to 8th $28.49***

 **NOTE: $26.25 of this amount is for every Hour "Paid"

***NOTE: $27.25 of this amount is for every Hour "Paid"
12-7

Carpenter - Building 07/01/2018

JOB DESCRIPTION  Carpenter - Building DISTRICT  12

ENTIRE COUNTIES
Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Township of Alfred.
Cattaraugus:  Entire county except the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018

Carpenter $ 26.60
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Floorlayer 26.60
Certified Welder 27.60
Hazardous Waste Worker 28.10
Diver-Dry Day 27.60
Dive Tender 27.60
Diver-Wet Day** 61.25

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 80' no additional fee

81' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 18.85
Diver Wet  18.85
Diver Dry & Tender  18.85

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following percentage of Journeyman's base wage:
Indentured Prior to 1/1/2016

1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016

1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.24 $11.24 $13.84 $13.84 $13.84

12-276B-All

Carpenter - Building 07/01/2018

JOB DESCRIPTION  Carpenter - Building DISTRICT  12

ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Townships of Persia and Perrysburg

WAGES
Per hour: 07/01/2018
Building:

Carpenter $ 32.15
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FloorLayer 32.15
Certified Welder 33.15
Hazardous Waste Worker 33.65
Diver-Dry Day 33.15
Diver Tender 33.15
Diver-Wet Day*** 61.25

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

*** Diver rate applies to all hours worked on the day of dive.
Depth pay for divers: 0' to 80' no additional fee

81' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' and deeper additional $1.25 per foot

Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 27.88
Diver(s)   27.88

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's base wage:
Indentured Prior to 01/01/2016

1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016

1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental Benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.35 $11.35 $13.95 $13.95 $13.95

12-276B-Cat

Carpenter - Building / Heavy&Highway 07/01/2018

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
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Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing east to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2018

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 30.40

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 22.43

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 11.15
2nd year term 11.15
3rd year term 13.75
4th year term 13.75

2-42AtSS

Carpenter - Heavy&Highway 07/01/2018

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua

WAGES
Per hour: 07/01/2018

Carpenter $ 30.40
Certified Welder 31.90
Diver-Dry Day 31.40
Diver-Wet Day** 55.40
Dive Tender 31.40
Hazardous Waste Worker 32.40
Pile Driver 34.89
Millwright 33.38
Effluent & Slurry Diver-Wet Day 47.10

Hazardous Waste Worker: Hazardous sites requiring personal protective equipment.

** Diver rate applies to all hours worked on the day of the dive.
Depth pay for divers: 0' to 50' no additional fee

51' to 100' additional $0.50 per foot
101' to 150' additional $0.75 per foot
151' to 200' additional $1.25 per foot
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Penetration pay: 0' to 50' no additional fee
51' to 100' additional $0.75 per foot
101' to deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked:

Carpenter(s) $ 22.43
Diver Wet  23.77
Diver Dry & Tender  23.77
Pile Driver  23.77

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One year terms at the following percentage of Journeyman's wage:
Indentured Prior to 01/01/2016
1st 2nd 3rd 4th
50% 60% 70% 80%

Indentured After 01/01/2016
1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental benefits per hour worked:

1st 2nd 3rd 4th 5th
$11.15 $11.15 $13.75 $13.75 $13.75

12-276HH-All

Electrician 07/01/2018

JOB DESCRIPTION  Electrician DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Ashford, East Otto, Ellicottville, Farmersville, Freedom, Franklinville, Lyndon, Machias, Mansfield, New
Albion, Otto, Perrysburg, Persia and Yorkshire.
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield,Pembroke and that portion of the Towns of Batavia and Elba that
are west of Little Tonawanda Creek; Tonawanda Creek; the City limits of Batavia (in effect prior to Feb. 1, 1970) and State Highway 98 north
of the City of Batavia, then north on Highway 98 to the Orleans County line.
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle, Java, Orangeville, Sheldon and Wethersfield.

WAGES
Per hour: 07/01/2018 05/27/2019 06/01/2020

Additional Additional
Electrician* $ 35.24 $1.60 $1.80

* Includes teledata work

When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
17.3% for work from  4:30PM - 1:00AM
31.4% for work from 12:30AM - 9:00AM
Additional $0.50/hr in shafts over 25 ft. deep and in underground tunnels over 75 ft. long.
Additional $0.75/hr for work on toothpicks, structural steel, temporary platforms, swinging scaffolds, boatswain chairs, smoke stacks or water
towers 30 ft above the floor or for work on rolling scaffolds and ladders over 50 ft.
Additional $1.50/hr for Cable Splicers on such work as lead, and shielded cable and splices or terminations on cable 5KV and above.
Additional $1.00/hr for Hot work (Atomic plants).
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Additional $2.00/hr for work on radio, TV, light towers and floating platforms or climbing ladders in excess of 100 ft. high.

SUPPLEMENTAL BENEFITS
Per hour:

$ 26.90*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following wages:

0  to  1000  to  2000  to  3500  to  5000  to  6500  to  8000
 $ 13.05   $ 14.10   $ 15.85   $ 19.40   $ 24.65   $ 28.20

Supplemental benefits per hour:

0   to   1000   to   5000   to   8000
  $ 12.31*       $ 21.95*    $ 26.90*
* NOTE - add 3% of the posted straight time or applicable premium wage rate.

3-41

Electrician 07/01/2018

JOB DESCRIPTION  Electrician DISTRICT  3
ENTIRE COUNTIES
Chautauqua

PARTIAL COUNTIES
Allegany:  Only the Townships of Alma, Bolivar, Centerville, Clarksville, Cuba, Friendship, Genesee, New Hudson, Rushford, Wirt and that
portion of the Townships of Amity, Angelica, Belfast, Caneadea and Scio that are west of the Genesee River.
Cattaraugus:  Only the Townships of Allegany, Carrollton, Cold Spring, Conewango, Dayton, Great Valley, Hinsdale, Humphrey, Ischua,
Leon, Little Valley, Napoli, Olean, Portville, Red House, Randolph, Salamanca and South Valley.

WAGES
Per hour: 07/01/2018

Electrician* $ 35.55

* Includes teledata work.
When shift work is mandated either in the job specification or by the contracting agency the following premiums apply:
17.3% for work from  4:30PM - 1:00AM
31.4% for work from 12:30AM - 9:00AM
Additional 15% above wage for work 40'' above floor, or in underground mines or tunnels or from suspension-type personnel lift equipment.

SUPPLEMENTAL BENEFITS
Per hour:

$ 21.87*
NOTE - add 3% of the posted straight time or applicable premium wage rate.

* NOTE - $10.47 of this amount is paid at straight time, the remaining balance of $11.40 is paid at the same premium as the wages.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Double-time for all work on Saturday in excess of 10 hours.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman''s wage:
0 to 1001 to 2001 to 2751 to 3501 to 4251 to 5001 to 5751 to 6601 to 7351 to
1000 2000 2750 3500 4250 5000 5750 6600 7350 8200

40% 45% 55% 60% 65% 70% 75% 80% 85% 90%
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Supplemental benefits per hour:
07/01/2018

$ 8.08 $ 8.08 $14.54* $14.91* $17.88* $18.45* $19.02* $19.59* $20.16* $20.73*

NOTE - add 3% of the posted straight time or applicable premium wage rate to all terms.
* Note - $10.47 of this amount is paid at straight time, the remaining balance is paid at the same premium as the wages.

3-106

Elevator Constructor 07/01/2018

JOB DESCRIPTION  Elevator Constructor DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2018
Elevator Constructor $ 48.26
Helper 33.78

** IMPORTANT NOTICE - EFFECTIVE 04/01/2009 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday or Tuesday thru Friday.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 32.65
Note - add 6% of regular hourly rate for all hours worked.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year (1,700 hour each) terms at the following percentage of Journeyman's wage:

1st* 2nd 3rd 4th
55% 65% 70% 80%

Supplemental benefits per hour:
$ 32.65

*  Note - 0-6 months of the 1st year term is paid at 50% of Journeyman's wage with no Supplemental benefits.

Note - add 6% of regular hourly rate for all hours worked.
3-14

Glazier 07/01/2018

JOB DESCRIPTION  Glazier DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Genesee, Niagara, Orleans, Wyoming

WAGES
Per hour: 07/01/2018 05/01/2019 05/01/2020

Additional Additional
Glazier $ 26.75 $1.25 $1.25
Working off Suspended
Scaffold (Swing Stage) 27.75  1.25  1.25
Maintenance 16.74*  0.85  0.90
* Note - This rate to be used only for all repair and replacement work such as glass breakage, glass replacement, door repair and board ups.

** IMPORTANT NOTICE **
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Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeymen Glazier $21.67
Maintenance  13.60

OVERTIME PAY
See (B, E2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE for Glazier and Glazier Apprentices.
Paid: See (5, 6) on HOLIDAY PAGE for Maintenance
Overtime: See (5, 6) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

Glazier: 1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%

Supplemental benefits per hour:

1st & 2nd terms $ 7.95
3rd & 4th terms   8.80
All other terms  10.20

3-660

Insulator - Heat & Frost 07/01/2018

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua, Erie, Niagara, Wyoming

PARTIAL COUNTIES
Genesee:  Only the Townships of Alabama, Alexander, Darien, Oakfield and Pembroke.

WAGES
Per Hour: 07/01/2018
Heat & Frost Insulator $ 33.25

SUPPLEMENTAL BENEFITS
Per hour:

$ 23.09

OVERTIME PAY
See (B, *E, **Q) on OVERTIME PAGE
* Note - Double time after 10 hours on Saturday.

** Note - Triple time on Labor Day if WORKED.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:

1st and 2nd $ 18.69
All other terms $ 23.09

3-4

Page 39

Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Jul 01 2018 PRC Number 2018007704  Cattaraugus County

I-40



Ironworker 07/01/2018

JOB DESCRIPTION  Ironworker DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Towns of Birdsall, Burns and Grove.
Erie:  All except the Town of Grand Island north of Whitehaven Road.
Genesee:  Only the Townships of Alabama, Alexander, Darien and Pembroke
Steuben:  Only the Townships of Canisteo, Freemont, Greenwood,Hartsville, Hornell, Hornellsville, Howard, Jasper, Troupsburg and West
Union
Wyoming:  Only the Townships of Arcade, Attica, Bennington, Eagle,Gainsville, Java, Orangeville, Pike, Sheldon, Warsaw and Wethersfield.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Structural $ 30.58 $ 1.25 $ 1.25
Ornamental 30.58 1.25 1.25
Layout 30.58 1.25 1.25
Rodmen 30.58 1.25 1.25
Reinforcing 30.58 1.25 1.25
Welders 30.58 1.25 1.25
Riggers & Mach. Movers 30.58 1.25 1.25
Curtain Wall Erector 30.58 1.25 1.25
Window Erector 28.23 1.25 1.25
Fence Erector 29.15 1.25 1.25

SUPPLEMENTAL BENEFITS
Per hour:

Fence erectors $ 26.42
All others 27.92

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following wage:
1st 2nd 3rd 4th

$ 16.50 $ 18.50 $ 20.50 $ 22.50

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 11.75 $ 21.12 $ 22.45 $ 23.79

3-6

Laborer - Building 07/01/2018

JOB DESCRIPTION  Laborer - Building DISTRICT  3
ENTIRE COUNTIES
Allegany, Chautauqua

PARTIAL COUNTIES
Cattaraugus:  Entire county except the Town of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Basic and Flagman $ 23.97 $ 1.00 $ 1.00
Blaster, Nozzelman, Curb 24.97 1.00 1.00
    and Flatwork Formsetter not 24.97 1.00 1.00
    on structures, Pipelayer 24.97 1.00 1.00
Work 40 ft. and up 24.12 1.00 1.00
Hazardous Waste 25.47 1.00 1.00
Deleader & Asbestos Removal 25.97 1.00 1.00
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OSHA Level C or 25.97 1.00 1.00
    greater protective suit or 25.97 1.00 1.00
    any anti-contamination 25.97 1.00 1.00
    clothing is required 25.97 1.00 1.00
With supplied air respirator 26.97 1.00 1.00

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.
Saturday may be used as a make-up day at time and one half of the hourly rate.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 16.57

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
70% 80% 85% 90%

Supplemental benefits per hour:

$ 16.57
3-621b

Laborer - Building 07/01/2018

JOB DESCRIPTION  Laborer - Building DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Perrysburg and the Village Gowanda.

WAGES
CLASS A: Basic, Safety Man, Flagman, Tool Room Man, Nurseryman, Demolition Worker, Top Man, Wrecker, IBC Barriers Except on
Structures, Guard Rail, Asphalt Shovelers, Foundation Laborer over 8' in Depth, Hod Carriers, Plaster Tender, Plaster Scaffold Builder,
Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and Chipping Guns, Steel Burners.

CLASS B: Mortar Mixer, Asphalt Smoothers, Pneumatic Gas, Electric Tool Operator including all forms of Busters, Jackhammers and
Chipping Guns over 8' in depth.

CLASS C: Worker on any Swing Scaffold, Blaster, Plumbing Laborer, Wagon Drill Operator, Bottomman (caisson or cofferdam), Laser
Setter, Asphalt Rakers, Asphalt Screed Man.

CLASS D: Stone Cutter, Curb Setter and Flag Layer.

CLASS E: Wearing of replaceable cartridge respirator.

CLASS F: Asbestos Removal, Deleader.

CLASS G: Hazardous Waste Worker.

Per hour: 07/01/2018 07/01/2019 07/01/2020
Building Laborer: Additional Additional
CLASS A $ 26.83 $ 1.25 $ 1.75
CLASS B 27.00 1.25 1.75
CLASS C 27.11 1.25 1.75
CLASS D 27.58 1.25 1.75
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CLASS E 27.83 1.25 1.75
CLASS F 28.33 1.25 1.75
CLASS G 28.83 1.25 1.75

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.70

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (22) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following percentage of Journeyman's wage:

0  to  500  to 1000  to  1500  to  2000  to  2500  to  3000  to  4000
     55%      60%      65%        70%       75%        80%        90%

Supplemental benefits per hour:

$ 25.70
3-210b

Laborer - Heavy&Highway 07/01/2018

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus

PARTIAL COUNTIES
Chautauqua:  Only the Townships of Busti, Carroll, Chautauqua, Clymer, Ellery, Ellicott, Ellington, French Creek, Gerry, Harmony, Kiantone,
Mina, North Harmony, Poland, Sherman, Stockton and the City of Jamestown.

WAGES
GROUP A:  Basic, Drill Helper, Flagman, Outboard and Hand Boats. Chain Saw, Concrete Aggregate Bin, Concrete Bootmen, Gin Buggy,
Hand or Machine Vibrator, Jack Hammer, Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of Steel Mesh, Small Generators for
Laborers' Tools, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Water Pump Operator (2" and Single Diaphragm), Nozzle
(Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter and Power Unit, Pusher Type Concrete
Saw and all other Gas, Electric, Oil and Air Tool Operators, Wrecking Laborer, Grade Checker.

GROUP B:  All Rock or Drilling Machine Operators (Except Quarry Master and Similar Type), Acetylene Torch Operators and Powderman.
Blasters, Curb and Flatwork Formsetters not on structures, Stone or Granite Curb Setters, Designated Asphalt Rakers (not on cold patch),
Tail or Screw Operator on Asphalt Paver.

Per hour: 07/01/2018

GROUP A $ 27.39
GROUP B 27.79
Hazardous waste removal, lead abatement, asbestos abatement add $ 1.50

SUPPLEMENTAL BENEFITS
Per hour:

$ 21.10

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per:

1000 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
70% 80% 85% 90%

Supplemental benefits per hour:
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$ 21.10
3-621h Zone 1

Lineman Electrician 07/01/2018

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 50.60 52.05 53.50
Welder, Cable Splicer 50.60 52.05 53.50
Digging Mach. Operator 45.54 46.85 48.15
Tractor Trailer Driver 43.01 44.24 45.48
Groundman, Truck Driver 40.48 41.64 42.80
Equipment Mechanic 40.48 41.64 42.80
Flagman 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 50.60 52.05 53.50
Cable Splicer 55.66 57.26 58.85
Certified Welder -
Pipe Type Cable 53.13 54.65 56.18
Digging Mach. Operator 45.54 46.85 48.15
Tractor Trailer Driver 43.01 44.24 45.48
Groundman, Truck Driver 40.48 41.64 42.80
Equipment Mechanic 40.48 41.64 42.80
Flagman 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 51.92 $ 53.37 $ 54.82
Crane, Crawler Backhoe 51.92 53.37 54.82
Cable Splicer 57.11 58.71 60.30
Certified Welder -
Pipe Type Cable 54.52 56.04 57.56
Digging Mach. Operator 46.73 48.03 49.34
Tractor Trailer Driver 44.13 45.36 46.60
Groundman, Truck Driver 41.54 42.70 43.86
Equipment Mechanic 41.54 42.70 43.86
Flagman 31.15 32.02 32.89

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)
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Lineman, Tech, Welder $ 53.11 $ 54.56 $ 56.01
Crane, Crawler Backhoe 53.11 54.56 56.01
Cable Splicer 53.11 54.56 56.01
Digging Mach. Operator 47.80 49.10 50.41
Tractor Trailer Driver 45.14 46.38 47.61
Groundman, Truck Driver 42.49 43.65 44.81
Equipment Mechanic 42.49 43.65 44.81
Flagman 31.87 32.74 33.61

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (also required on non-worked holidays):

The following SUPPLEMENTAL BENEFITS apply to all classification categories of CONSTRUCTION, TRANSMISSION and
DISTRIBUTION.

Journeyman $ 23.40 $ 24.15 $ 24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS: Same as Journeyman

6-1249a

Lineman Electrician - Teledata 07/01/2018

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
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Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

FOR OUTSIDE WORK.
07/01/2018 01/01/2019 01/01/2020 01/01/2021

Cable Splicer $ 31.83 $ 32.78 $ 33.77 $ 34.78
Installer, Repairman 30.21 $ 31.12 $ 32.05 $ 33.01
Teledata Lineman 30.21 $ 31.12 $ 32.05 $ 33.01
Tech., Equip. Operator 30.21 $ 31.12 $ 32.05 $ 33.01
Groundman 16.01 $ 16.49 $ 16.99 $ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 4.73 $ 4.73 $ 4.73 $ 4.73

*plus 3% of *plus 3% of *plus 3% of *plus 3% of
wage paid wage paid wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 07/01/2018

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.01)

Per hour:

Page 45

Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Jul 01 2018 PRC Number 2018007704  Cattaraugus County

I-46



07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $ 43.80 $ 45.00 $ 46.20
Crane, Crawler Backhoe 43.80 45.00 46.20
Certified Welder 45.99 47.25 48.51
Digging Machine 39.42 40.50 41.58
Tractor Trailer Driver 37.23 38.25 39.27
Groundman, Truck Driver 35.04 36.00 36.96
Equipment Mechanic 35.04 36.00 36.96
Flagman 26.28 27.00 27.72

Above rates applicable on all Lighting and Traffic Signal Systems with the installation, testing, operation, maintenance and repair of all traffic
control and illumination projects, traffic monitoring systems, road weather information systems and the installation of Fiber Optic Cable.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 23.40 $ 24.15 $ 24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime:   See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2018 05/06/2019 05/04/2020
1st term $ 26.28 $ 27.00 $ 27.72
2nd term 28.47 29.25 30.03
3rd term 30.66 31.50 32.34
4th term 32.85 33.75 34.65
5th term 35.04 36.00 36.96
6th term 37.23 38.25 39.27
7th term 39.42 40.50 41.58

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249a-LT

Lineman Electrician - Tree Trimmer 07/01/2018

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
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Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

07/01/2018 01/01/2019

Tree Trimmer $ 25.10 $ 25.79
Equipment Operator 22.20 22.81
Equipment Mechanic 22.20 22.81
Truck Driver 18.48 18.99
Groundman 15.22 15.64
Flag person 10.97 11.27

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 9.98 $ 9.98
*plus 3% of *plus 3% of
hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.

6-1249TT

Mason - Building 07/01/2018

JOB DESCRIPTION  Mason - Building DISTRICT  5
ENTIRE COUNTIES
Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Townships of Alfred, Almond, Andover and Burns.
Cattaraugus:  Entire county except the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020
Building: Additional Additional
Bricklayer Cement $ 31.67 $ 0.95 $ 1.00
Mason, Plasterer, Stone
Mason, Tuck Pointer

  Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

  NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 20.08

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

Page 47

Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Jul 01 2018 PRC Number 2018007704  Cattaraugus County

I-48



HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
$14.99 $18.89 $21.37 $24.42

Supplemental benefits per hour:

1st 2nd 3rd 4th
$10.79 $13.38 $15.47 $17.56

5-3B - Jam - Z2

Mason - Building 07/01/2018

JOB DESCRIPTION  Mason - Building DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per Hour: 07/01/2018
Building:
Bricklayer $ 31.32
Stone Mason 31.32
Tuck Pointer 31.32

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 26.68

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 18.41 $ 18.91 $ 21.82 $ 25.77

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 10.58 $ 17.33 $ 19.53 $ 21.32

5-3B-Z3

Mason - Building 07/01/2018

JOB DESCRIPTION  Mason - Building DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara
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PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 04/01/2019
Plasterer $ 29.65 $ 30.15

Additional $3.00/hr for work on swing stage over 20 feet.

SUPPLEMENTAL BENEFITS
Per hour:

$ 19.74 $ 20.49

OVERTIME PAY
Exterior work only See ( B, E, E2, Q ) on OVERTIME PAGE.
All other work See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Hour terms at the following dollar amounts:

0   to   1000   to   2000   to   3000   to   4000   to   4700   to   5400    to   6000   to   7000   to   8000
     $ 12.00     $ 14.00     $ 15.00     $ 16.00     $ 17.00     $ 18.00      $ 19.00     $ 20.00     $ 21.00

Supplemental benefits per hour:

Hour terms at the following dollar amounts:

0   to   4000   to   4700   to   5400   to   6000   to   8000
     $ 2.50       $ 3.50       $ 4.50       $ 5.50       $ 7.50

3-9-Pltr

Mason - Building / Heavy&Highway 07/01/2018

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Erie

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Cement Mason $ 30.00 $ 1.00 $ 1.25
Additional $0.25 per hr for Swing scaffold or exterior scaffold 42' or higher.
Additional $1.00 per hr when required to wear respirator.

SUPPLEMENTAL BENEFITS
Per hour:

$ 30.67

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following dollar amounts:

1st 2nd 3rd 4th 5th 6th
$ 13.65 $ 14.65 $ 17.65 $ 19.65 $ 21.65 $ 23.65

Supplemental benefits per hour:

1st 2nd 3rd 4th 5th 6th
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$ 8.91 $ 11.82 $ 13.55 $ 16.77 $ 19.06 $ 22.49
3-111Erie

Mason - Heavy&Highway 07/01/2018

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  5
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Livingston, Monroe, Niagara,
Ontario, Orleans, Otsego, Schuyler, Seneca, Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020
Heavy & Highway: Additional Additional
Cement Mason $30.91 $ 0.95 $ 1.00
Bricklayer 30.91 0.95 0.95

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 21.65

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1500 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental benefits per hour:

1st term $ 13.75
2nd - 4th term 21.65

5-3h

Mason - Tile Finisher 07/01/2018

JOB DESCRIPTION  Mason - Tile Finisher DISTRICT  5
ENTIRE COUNTIES
Chautauqua

PARTIAL COUNTIES
Allegany:  Entire County with the exception of the Towns of Alfred, Almond, Andover and Burns.
Cattaraugus:  With the exception of the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020
Building: Additional Additional
Marble, Slate, Terrazzo $ 26.69 $ 0.95 $ 1.00
and Tile Finisher

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 17.27

OVERTIME PAY
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See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1st and 2nd term 1200 hours and 3rd term 1300 hours at the following percentage of Journeyman's rate:

1st 2nd 3rd
$13.65 $16.16 $21.49

Supplemental benefits per hour:

1st 2nd 3rd
$ 8.23 $ 10.14 $ 13.64

5-3TF - Z2

Mason - Tile Finisher 07/01/2018

JOB DESCRIPTION  Mason - Tile Finisher DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans

PARTIAL COUNTIES
Cattaraugus:  Only the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018

Building:
Marble, Slate, Terrazzo $ 29.13
and Tile Finisher

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 16.05

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1200 hours 1st and 2nd term and 1300 hours 3rd term at the following wage:

1st 2nd 3rd
$ 15.26 $ 17.92 $ 24.01

Supplemental benefits per hour:

1st 2nd 3rd
$ 7.23 $ 9.11 $ 12.09

5-3TF - Z3

Mason - Tile Setter 07/01/2018

JOB DESCRIPTION  Mason - Tile Setter DISTRICT  5
ENTIRE COUNTIES
Erie, Niagara, Orleans
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PARTIAL COUNTIES
Cattaraugus:  Only in the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018
Building:
Marble, Slate, Terrazzo $ 31.57
and Tile Setter

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour: $ 25.76

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

1250 hour terms at the following wage:

1st 2nd 3rd 4th
$ 18.14 $ 18.68 $ 21.63 $ 25.79

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 10.43 $ 17.08 $ 19.19 $ 20.72

5-3TS - Z3

Mason - Tile Setter 07/01/2018

JOB DESCRIPTION  Mason - Tile Setter DISTRICT  5
ENTIRE COUNTIES
Chautauqua

PARTIAL COUNTIES
Allegany:  Entire County with the exception of the towns of Alfred, Almond, Andover and Burns.
Cattaraugus:  With the exception of the Township of Perrysburg and the Village of Gowanda.

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020
Building: Additional Additional
Marble, Slate, Terrazzo $ 31.69 $ 0.95 $ 1.00
and Tile Setter

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 17.71

OVERTIME PAY
See (B,E,E2*,Q) on OVERTIME PAGE
*Note - Or other conditions beyond the employer's control such as fire or natural disaster.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
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REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Joureyman's wage:

1st 2nd 3rd 4th
$15.32 $19.43 $21.70 $24.53

Supplemental benefits per hour:

1st 2nd 3rd 4th
$ 9.28 $ 11.37 $ 13.46 $ 15.55

5-3TS - Z2

Millwright 07/01/2018

JOB DESCRIPTION  Millwright DISTRICT  7
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Herkimer, Madison, Seneca, Tioga, Yates

WAGES
Per Hour 07/01/2018 05/01/2019 07/01/2019 07/01/2020

Additional Additional
Building $ 27.78 $27.78 $ 1.60 $ 1.60
Heavy & Highway* N/A 29.78 1.60 1.60

*Effective 5/1/2019, all Heavy and Highway Millwright construction will be paid at the rate indicated above.

NOTE - ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
- Certified Welders shall receive $1.75 per hour in addition to the current Millwright's rate, provided he/she is directed to perform certified
welding.
- If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying
canister-type chemical respirators) is required, then that employee shall receive a $1.50 premium per hour.
- An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwright's rate. For the purpose of
this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify parts.
- When performing work underground at 500 feet and below, the employee shall receive an additional $0.25. This amount will increase to
$0.50 on 7/1/2019 and to $1.00 on 7/1/2020.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 20.85

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Note - Saturday may be used as a make-up day and worked at the straight time rate of pay during a work week when conditions such as
weather, power failure, fire, or natural disaster prevent the performance of work on a regular scheduled work day.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on a Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
WAGES: (1) year terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th
60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour worked:

Appr. 1st year $  10.15
Appr. 2nd year 17.65
Appr. 3rd year 18.71
Appr. 4th year 19.79

7-1163 Zone 2

Operating Engineer - Building 07/01/2018
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JOB DESCRIPTION  Operating Engineer - Building DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Archer Hoist, Asphalt Curb and Gutter Machines, Asphalt Roller,
Asphalt Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe, Backhoe and
Pullhoe (tractor mounted, rubber tired), Back Filling Machine, Belt Placer (CMI or similar type), Bending Machine (Pipe), Bituminous
Spreader and Mixer, Blacktop Plants (Automated and Non-automated), Blast or Rotary Drill (Truck or Track Mounted), Blower for Burning
Brush, Boiler (when used for power), Boom Truck (excluding pick-up and delivery), Boring Machine, Bulldozer, Cableway, Cage Hoist,
Caisson Auger, Central Mix Plant (and all concrete batching plants), Cherry Picker, Concrete Cleaning Decontamination Machine Operator,
Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Cutters (Vermeer or Similar Type), Concrete Mixer (over 1/2 cu
yd.), Concrete Pavement Spreaders and Finishers, Concrete Paver, Concrete Pump, Conveyor, Core Drill, Crane, Crusher, Decon of
Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum Paver, Electric Pump used in conjunction with Well Point
Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all purpose, hydraulically operated), Farm Tractor with
Accessories, Fine Grade Machine, Forklift, Front End Loader, Generator (10 outlets or more), Gradall, Grader, Grout or Gunite Machine,
Head Tower, Heavy Equipment Robotics Operator/Mechanic, Helicopter (when used for hoisting), Hoist (one drum), Hoisting Engine,
Horizontal Directional Drill Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self-propelled), Hydraulic Pipe
Jack Machine (or similar type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Hydro Crane, Hydro
Hammer (or similar type), Industrial Tractor, Jersey Spreader, Kolman Plant Loader (and similar type loaders), Laser Screed, Locomotive,
Lubrication Truck, Maintenance Engineer, Maintenance, Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self-propelled),
Monorail, Motorized Hydraulic Pin Puller, Motorized Hydraulic Seeder, Mucking Machine, Mulching Machine, Multiple Drum Hoist (more than
one drum in use), Overhead Crane, Peine Crane (or similar type), Pile Driver, Plant Engineer, Pneumatic Mixer, Post Hole Digger and Driver,
Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry Master or equivalent, Road Widener, Rock Bit Sharpener (all
types), Roller (all), Rolling Machine (pipe), Rotomill, Scissors Trucks, Lift, or Boom Lift of any type (when used for hoisting), Scoopmobile,
Shovel, SideBoom, Skidsteer/Bobcat (Similar Type), Skimmer, Slip Form Paver (CMI or similar type), Snorkel/Vacuum Truck, Strato-Tower,
Stump Chipping Machine, Tire Truck and Drivers performing tire repair (exclude outside vendor), Towed Roller, Tractor Drawn Belt-Type
Grader/Loader, Tractor Shovel, Tractor with Towed Accessories, Tractor (when using winch power), Tractors, Trencher, Truck Crane, Truck
Mechanic and Helper (exclude Teamsters when repairing their own trucks), Tunnel Shovel, Tube Finisher (CMI and similar type), Ultra High
Pressure Waterjet Cutting Tool System Operator/Mechanic, Vacuum Blasting Machine Operator/Mechanic, Vibratory Compactor, Vibro
Tamp, Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, Boiler
(used in conjunction with production), CMI and similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and
Chip Spreader, Compressors (4 or less), Compressors (any size, but subject to other provisions for Compressors, Dust Collectors,
Generators, Mechanical Heaters, Pumps, Welding Machines - four of any type or combination), Concrete Mixer (1/2 cu. yd. and under),
Fireman, Form Tamper, Form Trucks (excluding Teamster or delivery), Fuel Truck or Drivers (exclude Teamster or delivery), Heaters,
Heating Boiler (used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of
10 K.W., Pumps, Revinius Widener, Steam Boilers (if manning or license by local law is required), Steam Cleaner (when used for cleaning
equipment on the job site), Welding Machine (1 machine over 300 amps or 2 or 3 machines regardless of amps).

Operating Engineer- Building:

Per hour: 07/01/2018
Class A $ 36.86
Class B 32.38
Crane(boom over 100ft) 37.39
  "  (boom over 200ft) 37.86
  "  (boom over 300ft) 38.36

Additional $3.00/hr. for Lattice Boom
Additional $3.00/hr. for Hydraulic Crane over 60 tons.
Additional $2.50/hr. for Hazardous Work Site
Additional $1.00/hr. for Tunnel Work
Additional $1.50/hr. for Mandated Off-Shift Work

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $ 28.45*

*Note: For Overtime Hours $20.25 of this amount is paid a straight time, the
remaining balance of $8.20 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, *E2, P) on OVERTIME PAGE
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* Only Saturdays between October 15th and April 15th.

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
1 year Terms

1st 2nd 3rd 4th
$26.70 $27.59 $28.47 $29.36

Supplemental benefits Per Hour:
All Apprentices $27.55*

*Note: For Overtime Hours $20.25 of this amount to be paid a straight time rate
remaining balance of $7.30 is paid at same premium as the wage.

12-17b

Operating Engineer - Heavy&Highway 07/01/2018

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
CLASS A: Air Hoist, All Boom Type Equipment, All Pans and Carry-Alls, Asphalt Curb and Cutter Machines, Asphalt Roller, Asphalt
Spreader or Paver, Automatic Fine Grade Machine (CMI or similar, first and second operator), Backhoe and Pullhoe (all), Back Filling
Machine, Belt Placer (CMI or similar type), Bending Machine (pipe), Bituminous Spreader and Mixer, Blacktop Plant (all), Blast or Rotary Drill
(Truck or Track Mounted), Blower for Burning Brush, Boiler (when used for power), Boom Truck, Boring Machine, Bulldozer, Cableway,
Cage Hoist, Caisson Auger, Central Mix Plant (and all Concrete Batching Plants), Cherry Picker, Concrete Cleaning Decontamination
Machine, Concrete Curb and Gutter Machine, Concrete Curing Machine, Concrete Mixer (over 1/2 cu. yd.), Concrete Pavement Spreaders
and Finishers, Concrete Paver, Concrete Pump, Concrete Saw (self propelled), Conveyor, Convoying Vehicles Convoying Engineer's
Equipment, Core Drill, Crane, Crusher, Decontamination of Equipment, Derrick, Dragline, Dredge, Drill Rig (Tractor Mounted), Dual Drum
Paver, Electric Pump used in conjunction with Well Point Systems, Elevating Grader (self propelled or towed), Elevator, Excavator (all
purpose, hydraulically operated), Farm Tractor with Accessories, Fine Grade Machine, Forklift, Front End Loader, Gradall, Grader, Grout or
Gunite Machine, Head Tower, Heavy Equipment Robotics Operator/Mechanic, Hoist (all types), Hoisting Engine, Horizontal Directional Drill
Locator, Horizontal Directional Drill Operator, Hydraulic Boom, Hydraulic Hammer (self propelled), Hydraulic Pipe Jack Machine, (or similar
type machine), Hydraulic Rock Expander (or similar type machine), Hydraulic System Pumps, Industrial Tractor, Jersey Spreader, Kolman
Plant Loader (and similar type Loaders), Laser Screed, Locomotive, Log Skidder (similar type), Maintenance Engineer, Maintenance,
Lubrication Unit or Truck, Mine Hoist, Mixer for Stabilized Base (self propelled), Monorail, Motorized Hydraulic Pin Puller, Motorized
Hydraulic Seeder, Mucking Machine, Mulching Machine, Overhead Crane, Parts Chasing, Peine Crane (or similar type), Pile Driver, Plant
Engineer, Pneumatic Mixer, Post Hole Digger and Post Driver, Power Broom, Pump Crete, Push Button Hoist, Push or Snatch Cat, Quarry
Master (or equivalent), Road Widener, Rock Bit Sharpener (all types), Roller (all), Rolling Machine (Pipe), Rotomill, Scoopmobile, Shovel,
Side Boom, Skidsteer/Bobcat (similar type), Skimmer, Slip Form Paver (CMI or similar, first and second operator), Snorkel/Vacuum Truck,
Strato-Tower, Tire Truck & Repair, Towed Roller, Tractor Drawn Belt-Type Grader/Loader, Tractor Shovel, Tractor with Towed Accessories,
Tractors (when using winch power), Trencher, Truck Crane, Tug Boats, Tunnel Shovel, Tube Finisher (CMI and similar), Vacuum Blasting
Machine Operator/Mechanic, Vibratory Compactor, Vibro Tamp, Waterjet Cutting Tool System Operator/Mechanic (Ultra High Pressure),
Well Drilling Machine, Well Point, Winch, Winch Truck with A Frame.

CLASS B: Aggregate Bin, Aggregate Plant, Apprentice Engineer, Apprentice Engineer Driver, Articulated Off Road Material Hauler, CMI and
similar type Concrete Spreads (Apprentice Engineer), Cement Bin, Chipping Machine and Chip Spreader, Compressors (4 or less),
Compressors: any size, but subject to other provisions for Compressors, Dust Collectors, Generators, Mechanical Heaters, Pumps, Welding
Machines (four of any type or combination), Concrete Mixer (1/2 cu. yd. and under), Fireman, Form Tamper, Fuel Truck, Heating Boiler
(used for temporary heat), Helper on Lubrication Unit or Truck, Jeep Trencher, Power Heaterman, Power Plant in excess of 10 K.W., Pumps
(4" or over), Revinius Widener, Steam Cleaner, Stump Chipping Machine, Welding Machine (1 machine over 300 amps or 2 or 3 machines
regardless of amps).

Operating Engineer- Building Site, Heavy/Highway, Sewer/Water, Tunnel:

Per hour: 07/01/2018
Class A $ 38.09
Class B 33.59
Crane(boom over 100ft) 38.84
  "  (boom over 200ft) 39.09
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  "  (boom over 300ft) 39.59

Additional $3.00/hr. for Lattice Boom
Additional $3.00/hr. for Hydraulic Crane over 60 tons
Additional $2.50/hr. for Hazardous Work Site
Additional $1.00/hr. for Tunnel Work
Additional $1.50/hr. for Mandated Off-Shift Work

SUPPLEMENTAL BENEFITS
Per hour:

Journeymen $ 30.31*

*Note: For Overtime Hours $22.61 of the amount paid at straight time, the
remaining balance of $7.70 is paid at the same premium as the wage.

OVERTIME PAY
See (B, E, Q, T) on OVERTIME PAGE

HOLIDAY
Paid: See (*5, **6) on HOLIDAY PAGE
Overtime: See (***5, ****6) on HOLIDAY PAGE
*,** NOTE: If Holiday falls on a Sunday it will be celebrated on Monday
***,**** NOTE: If employee works that Monday use "T" under Overtime Pay.

REGISTERED APPRENTICES
Wages per hour:
Apprentices at 1 year terms

1st 2nd 3rd 4th
$30.59 $31.59 $32.59 $33.59

Supplemental Benefits

All Apprentices $29.91*

Note: For Overtime Hours $22.61 of this amount is paid at straight time , the
remaining balance of $7.30 is paid at the same premium as the wage.

12-17 hh/sw/t

Operating Engineer - Survey Crew 07/01/2018

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to Building and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2018

Party Chief $ 40.45
Instrument Person 38.17
Rod Person 26.48

Additional $3.00 per hr. for work in a Tunnel.
Additional $2.50 per hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:
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Journeyman $ 25.75

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES:1000 hour terms for at percentage of Wage:

07/01/2018

0-1000 Hrs    60%
1001-2000 Hrs    70%
2001-3000 Hrs    80%

SUPPLEMENTAL BENEFITS per hour worked:

0-1000 Hrs $ 15.83
1001-2000 Hrs 18.48
2001-3000 Hrs 21.13

12-17D Sur

Operating Engineer - Survey Crew - Consulting Engineer 07/01/2018

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12

ENTIRE COUNTIES
Cattaraugus, Chautauqua, Erie, Orleans, Wyoming

PARTIAL COUNTIES
Genesee:  Only that portion of the county that lies west of a line down the center of Route 98 excluding that area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line of grade surveying for inspection or supervision of construction when
performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2018

Party Chief $ 40.45
Instrument Person 38.17
Rod Person 26.48

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 25.75

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2018

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENEFITS per hour worked:
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0-1000 $ 15.83
1001-2000 18.48
2001-3000 21.13

12-17D Con Eng

Painter 07/01/2018

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Erie, Genesee, Niagara, Orleans, Wyoming

PARTIAL COUNTIES
Cattaraugus:  Entire County except the Townships of Conewango, Leon, Napoli, New Albion, Randolph and South Valley.
Chautauqua:  Only the Townships of Awkright, Dunkirk, Hanover, Pomfret, Portland, Sheridan and Villenova.
Livingston:  Only the Townships of North Dansville, Nunda, Ossian,Portage, Sparta, Spring Water and West Sparta.
Steuben:  Only the Townships of Avoca, Canisteo, Cohocton, Dansville,Fremont, Greenwood, Hartsville, Hornellsville, Howard, Jasper,
Prattsburg, Pulteney, Troupsburg, Tuscarora, Urbana, Wayland, Wayne, Woodhull, West Union, Wheeler, and the City of Hornell.

WAGES
Per hour: 07/01/2018 05/01/2019

Additional
Basic Rate (Brush & Roll) $ 25.95 $ 1.00
Spray painting, wallcovering 25.95 1.00
Abrasive and hydroblasting 25.95 1.00
Taping/DryWall Finisher 26.45 1.00
Skeleton Steel* 26.70 1.00

* Skeleton Steel: No floors, walls or ceiling are constructed, including radio and television towers, flagpoles, smokestacks, cranes and the
abatement of coatings with lead, asbestos and/or arsenic, etc. All work within the confines of a plant shall be paid the skeleton steel rate
(except in-plant tank work (see Tank Rate)).

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 24.84

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Painter/Decorator: 750 hour terms at the following percentage of Journeyman's Basic wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of Journeyman's Taper wage:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

Painter/Decorator and Taper/Drywall Finisher:
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 2.30 $ 4.30 $ 5.30 $ 5.80 $ 6.30 $ 6.80 $ 7.30 $ 7.55
3-4-Buf, Nia, Olean

Painter 07/01/2018
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JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
PARTIAL COUNTIES
Cattaraugus:  Only the Townships of Conewango, Leon, Napoli, New Albion, Randolph and South Valley.
Chautauqua:  Only the Townships of Busti, Carroll, Charlotte, Chautauqua, Cherry Creek, Clymer, Ellery, Ellicott, Ellington, French Creek,
Gerry, Harmony, Kiantone, Mina, North Harmony, Poland, Ripley, Sherman, Stockton, Westfield and the City of Jamestown.

WAGES
Per hour: 07/01/2018 05/01/2019

Additional
Brush & Roller, taping, $ 25.65 $ 1.00
wallcovering, swing & bosun 25.65 1.00
under 3 stories or under 35 ft 25.65 1.00
Swing & bosun over 3 stories or 25.90 1.00
over 35 feet, steel painting 25.90 1.00
All spraying, steam cleaning & 26.30 1.00
sandblasting, all toxic coating 26.30 1.00
Stacks 26.95 1.00

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 17.58

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

Painter/Decorator: 750 hour terms at the following percentage of Journeyman's Basic wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 90%
Taper/Drywall Finisher: 750 hour terms at the following percentage of Journeyman's Taper wage:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

Painter/Decorator and Taper/Drywall Finisher:
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 2.30 $ 4.30 $ 5.30 $ 5.80 $ 6.30 $ 6.80 $ 7.30 $ 7.55
3-4-Jamestown

Painter 07/01/2018

JOB DESCRIPTION  Painter DISTRICT  3
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Cortland, Delaware, Erie, Genesee, Herkimer, Jefferson,
Lewis, Livingston, Madison, Monroe, Niagara, Oneida, Onondaga, Ontario, Orleans, Oswego, Otsego, Schuyler, Seneca, St. Lawrence,
Steuben, Tioga, Tompkins, Wayne, Wyoming, Yates

WAGES
Per hour: 07/01/2018 05/01/2019

Additional
Bridge $ 38.00 $ 1.05
Tunnel 38.00 1.05
Tank* 36.00 1.05
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For Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the contract must be
ONLY for Bridge Painting.

Tank rate applies to indoor and outdoor tanks, tank towers, standpipes, digesters, waste water treatment tanks, chlorinator tanks, etc.
Covers all types of tanks including but not limited to steel tanks, concrete tanks, fiberglass tanks, etc.

Note an additional $2.00 per hour is required when the contracting agency or project specification requires any shift to start prior to 6:00am
or after 12:00 noon.

SUPPLEMENTAL BENEFITS
Per hour:

$ 28.15

OVERTIME PAY
Exterior work only See ( B, E4, F*, R ) on OVERTIME PAGE.
All other work See ( B, F*, R ) on OVERTIME PAGE.
*Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage rate:
1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 75% 85%

Supplemental benefits per hour:

1st & 2nd terms $ 5.40
3rd & 4th terms 5.40
5th & 6th terms 6.40

3-4-Bridge, Tunnel, Tank

Painter - Metal Polisher 07/01/2018

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2018

Metal Polisher $ 30.58
Metal Polisher* 31.53
Metal Polisher** 34.08

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2018

Journeyworker:
All classification $ 7.72

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:
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07/01/2018 01/01/2019

1st year $ 13.00 $ 15.00
2nd year   13.00 15.00
3rd year   15.75 15.75

1st year* $ 15.39 $ 17.39
2nd year*   15.44 17.44
3rd year*   16.29 18.29

1st year** $ 17.50 19.50
2nd year**   17.50 19.50
3rd year**   18.25 20.25

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplentals benefits:
Per hour:

1st year $ 5.52 $ 5.52
2nd year   5.52 5.52
3rd year   5.52 5.52

8-8A/28A-MP

Plumber 07/01/2018

JOB DESCRIPTION  Plumber DISTRICT  3
ENTIRE COUNTIES
PARTIAL COUNTIES
Allegany:  Only the Townships of Alma, Amity, Bolivar, Clarksville, Cuba, Friendship, Genesee, Wirt and that portion of Scio which lies west
of Rt. 19.
Cattaraugus:  Only the Townships of Allegany, Carrollton, Conewango, Cold Spring, Great Valley, Hinsdale, Humphrey, Ischua, Little Valley,
Napoli, Olean, Portville, Randolph, Red House, Salamanca, South Valley, the City of Olean, the City of Salamanca, and the Allegany Indian
Reservation.
Chautauqua:  Only the Townships of Busti, Carroll, Chautauqua, Clymer, Ellery, Ellicott, Ellington, French Creek, Gerry, Harmony, Kiantone,
Mina, North Harmony, Poland, Sherman, and the City of Jamestown.

WAGES
Per hour: 07/01/2018

Plumber $ 32.56
Steamfitter $ 32.56

Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.31
Note - $3.20 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (*B, **E, Q) on OVERTIME PAGE
* Double time after 11 hours per day on Weekdays.
** Double time after 10 hours per day on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th
45% 55% 65% 75% 90%

Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

Supplemental benefits per hour:
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$ 20.85
Note - $3.20 of this amount must be paid at the same premium as the wage.

3-22-Southern

Plumber 07/01/2018

JOB DESCRIPTION  Plumber DISTRICT  3
ENTIRE COUNTIES
Erie, Niagara, Wyoming

PARTIAL COUNTIES
Allegany:  Only the Townships of Allen, Angelica, Belfast, Caneadea, Centerville, Granger, Hume, New Hudson and Rushford
Cattaraugus:  Only the Townships of Ashford, Dayton, East Otto, Ellicottville, Farmersville, Franklinville, Freedom, Leon, Lyndon, Machias,
Mansfield, New Albion, Otto, Perrysburg, Persia and Yorkshire.
Chautauqua:  Only the Townships of Arkwright, Charlotte, Cherry Creek, Dunkirk, Hanover, Pomfret, Portland, Ripley, Sheridan, Stockton,
Villenova, Westfield, City of Dunkirk and Village of Fredonia.
Genesee:  Only the Townships of Alabama, Alexander, Batavia, Darien, Elba, Oakfield, Pembroke and the City of Batavia.
Orleans:  Only the Townships of Ridgeway, Shelby and Yates.

WAGES
Per hour: 07/01/2018

Plumber $ 34.65
Steamfitter $ 34.65

Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

SUPPLEMENTAL BENEFITS
Per hour:

$ 25.31
Note - $3.20 of this amount must be paid at the same premium as the wage.

OVERTIME PAY
See (*B, **E, Q) on OVERTIME PAGE
* Double time after 11 hours per day on Weekdays.
** Double time after 10 hours per day on Saturday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th
45% 55% 65% 75% 90%
Note - Add 10% (ten-percent) to wage when HAZMAT training is required or when OSHA compliant respirator protection is required.

Supplemental benefits per hour:

$ 20.85
Note - $3.20 of this amount must be paid at the same premium as the wage.

3-22-Buffalo, Niagara

Roofer 07/01/2018

JOB DESCRIPTION  Roofer DISTRICT  3
ENTIRE COUNTIES
Allegany, Cattaraugus, Chautauqua

WAGES
Per hour: 07/01/2018 05/01/2019

Additional
Roofer $ 30.48 $ 1.00
Waterproofer 30.48 1.00
Asbestos Removal with respirator or protective suit add $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

$ 13.47
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OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage:

1st 2nd 3rd 4th 5th 6th
50% 50% 60% 70% 80% 90%

Supplemental benefits per hour:

1st & 2nd terms $ 0.50
All other terms 13.47

3-210

Sheetmetal Worker 07/01/2018

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

WAGES
Per hour: 07/01/2018

Sheet Metal Worker $ 27.00

Additional $1.00 per hour for work performed at a height of fifty (50) feet or more on boatswains chair, swing (of any type), picks and plank.

The following premiums apply when shift work is mandated in the job specification or by the contracting agency:
15% when the majority of the hours are worked between the hours of 3:30PM - 1:00AM
20% when the majority of the hours are worked between the hours of 11:00PM - 9:00AM

SUPPLEMENTAL BENEFITS
Per hour:

$ 23.51

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per:

1000 hour year terms:
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 13.00 $ 13.50 $ 14.50 $ 15.50 $ 16.50 $ 17.55 $ 18.90 $ 20.25

Supplemental Benefits
07/01/2018

1st term $ 11.91
2nd term 12.60
3rd term 14.70
4th term 15.51
5th term 16.35
6th term 17.17
7th term 18.01
8th term 18.82

3-112-Jamestown

Sprinkler Fitter 07/01/2018
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JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2018 01/01/2019
Sprinkler $ 34.91   34.91
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 23.14 23.69

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED ON OR AFTER 04/01/2010:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.93 $ 8.97 $ 17.09 $ 17.13 $ 17.68 $ 17.72 $ 17.77 $ 17.81 $ 17.86 $ 17.90

For Apprentices HIRED ON OR AFTER 04/01/2013:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.27 $ 8.27 $ 17.24 $ 17.24 $ 17.49 $ 17.49 $ 17.49 $ 17.49 $ 17.49 $ 17.49

1-669

Teamster - Building / Heavy&Highway 07/01/2018

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  3
ENTIRE COUNTIES
Cattaraugus, Chautauqua

PARTIAL COUNTIES
Allegany:  Entire county except the Townships of Alfred, Almond, Burns and West Almond.

WAGES
GROUP 1: Warehousemen, Yardmen, Truck Helpers, Panel Trucks, Flatboy Material Trucks (straight jobs), Single Axle Dump Trucks,
Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers, Tandems and Batch
Trucks, Mechanics, Dispatcher, Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, and Agitator, Mixer Trucks and Dumpcrete type
vehicles, Truck Mechanic, Fuel Trucks.
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GROUP 2: Specialized Earth Moving Equipment, Euclid type, or similar off-highway where not self-loading and self-contained concrete
mobile unit, Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-loading, Water Tanks,
Sprinkler Trucks and Winch Trucks.

Per hour: 07/01/2018
GROUP 1 $ 37.60
GROUP 2 37.60
Add $ 2.00 when required to use personal protection when performing hazardous waste removal work.
Add $ 2.00 while operating articulating truck.

SUPPLEMENTAL BENEFITS
Per hour:

$ 13.94

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

3-264

Welder 07/01/2018

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2018

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO
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Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment when:

• Two (2) final determinations have been rendered within any consecutive six-year (6)

period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements;

• One (1) final determination involves falsification of payroll records or the kickback of

wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the

heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City

Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District

Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors 
debarred from bidding or being awarded any public work contract or subcontract under NYS 
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322 
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AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****0996 A-1 CONSTRUCTION &
RENOVATION INC

1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON
W

1560 DECATUR
STREETRIDGEWOOD NY

11385

05/15/2015 05/15/2020

DOL DOL *****8488 ABELCRAFT OF NEW YORK
CORP

640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL *****4539 ACCOMPLISHED WALL
SYSTEMS INC

112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL *****8018 ACCURATE MECHANICAL LLC 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL ACCURATE MECHANICAL OF
PHILADELPHIA LLC

9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL *****3344 ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC ADRIANA SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****3344 ALL CATASTROPHE
CONSTRUCTION TEAM INC

ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/19/2020

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL
CONS

644 OCEAN
PARKWAYBROOKLYN NY

11230

09/02/2015 09/02/2020

DOL DOL *****7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL *****7004 ANNEX GENERAL
CONTRACTING INC

3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL ANTHONY J MINGARELLI JR C/O T & T CONCRETE INC
2560 HAMBURG

TURNPIKELACKAWANNA NY
14218

07/08/2015 07/08/2020

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND
AVENUE

PORT WASHINGTON  NY
11050

09/24/2012 09/02/2020

DOL DOL *****3219 APOLLO CONSTRUCTION
SERVICES CORP

APOLLO
PAINTING CO

157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL AG *****0194 APPLIED CONSTRUCTION INC 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL NYC *****8403 AQUA JET PAINTING CORP 10 VIKING DRIVE
WEST ISLIP NY 11795

04/16/2014 04/16/2019

DOL NYC *****9232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE
BELLEVILLE NJ 07109

07/15/2015 07/15/2020

DOL DOL *****3953 ASCAPE LANDSCAPE &
CONSTRUCTION CORP

634 ROUTE 303
BLAUVELT NY 10913

07/26/2012 11/19/2018

DOL NYC *****4779 ASTORIA GENERAL
CONTRACTING CORP

35-34 31ST STREET
LONG ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC *****7217 ASTRO COMMUNICATIONS OF
NY CORP

79 ALEXANDER AVE- STE 36A
BRONX NY 10454

10/30/2015 10/30/2020

DOL NYC *****6046 ATLANTIC SUN
CONTRUCTION CORP

58-46 59TH AVENUE
MASPETH NY 11378

05/08/2015 05/08/2020

NYSDOL Bureau of Public Work Debarment List      05/24/2018
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DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL AVIS R HILL 3510 HICKORY WALK LANE
ELLENWOOD GA 32094

01/22/2015 01/22/2020

DOL AG AVTAR SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL AG BALDEV SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL DOL BARBARA CASSIDY 7 BLENIS PLACE
VALHALLA NY 10595

04/02/2015 04/02/2020

DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8
782 PELHAM PARKWAY

SOUTHBRONX  NY 10462

04/21/2016 04/21/2021

DOL DOL BEVERLY F WILLIAMS 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC.

5 MORNINGSIDE DRIVE
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC.

5 MORNINGSIDE DRIVE
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL NYC *****6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL
29A BRIDGE STREETNEW

MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL *****6156 C & J LANDSCAPING &
MAINTENANCE INC

520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022

DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL NYC *****9172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL *****6745 CATSKILL FENCE
INSTALLATIONS INC

5445 ROUTE 32
CATSKILL NY 12414

08/22/2014 08/22/2019

DOL DOL *****8530 CAZ CONTRACTING CORP 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL *****7655 CHAMPION CONSTRUCTION
SERVICES CORP

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE
CONSTRUCTIO

131 PONCE DE LEON AVE
NEATLANTA GA 30308

12/01/2015 12/01/2020

DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL *****0671 CJ-HEARNE CONSTRUCTION
CO

SUITE 204
131 PONCE DE LEON

AVENUEATLANTA GA 30308

12/01/2015 12/01/2020

DOL NYC *****2905 COLONIAL ROOFING
COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL NYC *****3182 COLORTECH INC 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****2703 CONKLIN'S TECH-
MECHANICAL INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL CONSTANTINOS ZERVAS 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL NYC *****4468 CRAFT CONTRACTING
GROUP INC

3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019
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DOL NYC *****8507 CRAFT FENCE INC 3256 BRUNER AVENUE

BRONX NY 10469
07/29/2014 07/29/2019

DOL NYC *****2164 CREATIVE TRUCKING INC 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL *****7761 D L MALARKEY
CONSTRUCTION

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****7888 D L MALARKEY
CONSTRUCTION INC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****5629 DAKA PLUMBING AND
HEATING LLC

2561 ROUTE 55
POUGHQUAG NY 12570

02/19/2016 02/19/2021

DOL DOL DANICA IVANOSKI 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC
4804 GAHWILER

ROADAUBURN NY 13021

05/01/2015 05/01/2020

DOL NYC *****7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120
BAYSIDE NY 11360

05/08/2015 05/08/2020

DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC
6 TREMONT

COURTHUNTINGTON STATION
NY 11746

03/08/2016 03/08/2021

DOL NYC DAWN AVILA AKA DAWN
BECHTOLD

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL NYC DAWN BECHTOLD AKA DAWN
AVILA

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL DEAN ROBBINS III 212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL NYC *****3865 DECOMA BUILDING
CORPORATION

134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H
2561 ROUTE 55POUGHQUAG

NY 12570

02/19/2016 02/19/2021

DOL DOL *****1446 DELTA CONTRACTING
PAINTING AND DECORATING

INC

437 SUNRISE HIGHWAY
WEST BABYLON NY 11707

08/12/2013 08/12/2018

DOL DOL *****3538 DELTA CONTRACTING
PAINTING AND DESIGN INC

75 MCCULLOCH DRIVE
DIX HILLS NY 11746

10/19/2010 08/12/2018

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
145 LODGE AVEHUNTINGTON

STATION NY 11476

08/09/2016 08/09/2021

DOL DOL *****9868 DESANTIS ENTERPRISES 161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL *****9252 DI BERNARDO TILE AND
MARBLE CO INC

15 WALKER WAY
ALBANY NY 12205

03/21/2014 03/21/2019

DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL
CONTR

35-34 31ST STREETLONG
ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DORIS SKODA C/O APCO CONTRACTING
CORP

24 SOUTH MARYLAND
AVENUEPORT WASHINGTON

NY 11050

09/24/2012 09/02/2020

DOL NYC *****7404 DOSANJH CONSTRUCTION
CORP

9439 212TH STREET
QUEENS VILLAGE NY 11428

02/25/2016 02/25/2021

DOL DOL DOUGLAS L MALARKEY MALARKEY
CONSTRUCTI

ON

64 VICTORIA DRIVE
B INGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****6982 DUFOUR GROUP INC DUFOUR
MASONRY

353 WEST 56TH STREET  #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

              NYSDOL Bureau of Public Work Debarment List      05/24/2018

                                                                                     Page 3 of 12

Article 8

I-76



 

 
DOL DOL DUFOUR MASONRY &

RESTORATION INC
353 WEST 56TH STREET #7M

NEW YORK NY 10019
06/10/2014 06/10/2019

DOL DOL *****5840 DYNA CONTRACTING INC 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL E C WEBB 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL EARL GALBREATH 640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL EARL L WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****1496 EAST COAST DRYWALL INC 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING
10 VIKING DRIVEWEST ISLIP

NY 11795

04/16/2014 04/16/2019

DOL NYC *****0900 EF PRO CONTRACTING INC 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL DOL ELIZABETH RAMADANI C/O RAMADA CONSTRUCTION
80 SAVO LOOPSTATEN

ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL ELLEN DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL AG EMILIO FRANZA 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL EMPIRE CONCRETE
SERVICES LLC

101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****0511 EMPIRE CONCRETE SYSTEMS
LLC

101 SULLYS TRAIL/ SUITE 2
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****2353 EMPIRE CONSTRUCTORS LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL EMPIRE PRECAST LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****3270 EMPIRE TILE INC 6 TREMONT COURT
HUNTINGTON STATION NY

11746

03/08/2016 03/08/2021

DOL NYC EVERTON CARLESS 134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FANTASTIC PAINTING 493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL FAY MATTHEW C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FAZIA GINA ALI-MOHAMMED C/O
CHAMPION

CONSTRUCTI
ON

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL *****1311 FLOZ-ON PAINTING &
DECORATING INC

12 DUNDERBERG ROAD
TOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8961 FLOZ-ON PAINTING INC 12 DUNDERBERG ROAD
TOMKINS  NY 10986

10/16/2013 10/16/2018

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL FRANK J MERCANDO 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019
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DOL DOL FRANK MICELI JR C/O FRANK

MICELI JR
CONTRACTIN

G INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL *****1321 FRANK MICELI JR
CONTRACTING INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL *****2724 FRESH START PAINTING
CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL G FUCCI CONSTRUCTION
SERVICES

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6767 G FUCCI PAINTING INC C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****4546 GAF PAINTING LLC 157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GARY MCDOWELL GM
CONSTRUCTI
ON & LAWN

CARE
SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE
15 WALKER WAYALBANY NY

12205

03/21/2014 03/21/2019

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL *****0878 GM CONSTRUCTION & LAWN
CARE SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL *****0090 GOLDS FLOORING
INSTALLATIONS INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****9456 GUILLO CONTRACTING CORP P O BOX 229
CALVERTON NY 11933

07/08/2013 07/08/2018

DOL NYC *****0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL DOL HALSSAM FOSTOK 5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL NYC HAMEEDUL HASAN 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL AG *****9918 HARA ELECTRIC CORP 2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL NYC HARMEL SINGH 15 CLINTON LANE
HICKSVILLE NY 11801

02/25/2016 02/25/2021

DOL NYC HAROLD KUEMMEL 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL AG HARVINDER SINGH PAUL 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE
ATLANTA GA 30349

12/01/2015 12/01/2020

DOL DOL *****6370 HILLIANO CONSTRUCTION &
ELECTRICAL INC

354 MAGNOLIA STREET
ROCHESTER NY 14611

01/22/2015 01/22/2020

DOL DOL *****8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8282 IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****7001 INTEGRATED CONSTRUCTION
& POWER SYSTEMS INC

SUITE 100
2105 W GENESEE

STREETSYRACUSE NY 13219

01/06/2016 01/06/2021

DOL AG *****0000 J A M CONSTRUCTION CORP SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019
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DOL DOL *****3478 J N P CONSTRUCTION CORP 50 LOUIS COURT

P O BOX 1907SOUTH
HACKENSACK NY 07606

03/21/2014 03/21/2019

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****4910 J V MAGIC TOUCH
CORPORATION

94-25 57TH AVENUE, APT 5G
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JACQUELINE HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8627 JAG I LLC 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2868 JAG INDUSTRIES INC 175 BROAD ST - SUITE 320
GLENS FALLS NY 12801

09/16/2013 09/16/2018

DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES BOYCE C/O EMPIRE CONCRETE SYST
101 SULLYS TRAIL/SUITE
20PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL AG JAMES FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL JASON W MILLIMAN C/O ROCHESTER
ACOUSTICAL

P O BOX 799HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL JERALD HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32 CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN DESCUL 437 SUNRISE HIGHWAYA
WEST BABYLON NY 11704

08/12/2013 08/12/2018

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/19/2020

DOL AG JOSEPH FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****9273 JOSEPH M LOVETRO P O BOX 812
BUFFALO NY 14220

08/09/2016 08/09/2021

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JOSEPH MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018
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DOL DOL JOSHUA DEBOWSKY 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL JOYA MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION
27 BUTLER PLACEYONKERS

NY 10710

03/19/2015 03/19/2020

DOL DOL *****4340 JUBCO SITE DEVELOPMENT
LLC

462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL KAREN HARTMAN C/O GUILLO CONTRACTING
P O BOX 229CALVERTON NY

11933

07/08/2013 07/08/2018

DOL NYC KATHLEEN SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****9732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET
NEW MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL KEVIN BABCOCK JR P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KEVIN M BABCOCK P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC
198 NORWOOD ROADPORT

JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL AG KOSTAS "GUS"
ANDRIKOPOULOS

2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****6224 LAKESIDE FIRE SPRINKLERS
LLC

125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL AG *****4643 LALO DRYWALL, INC. 221 OLD FORD ROAD
NEW PLATZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

09/15/2014 09/15/2019

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL LAWRENCE J RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL *****1364 LEAD CONSTRUCTION
SERVICES INC

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/19/2015 03/19/2020

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL AG LEONID FRIDMAN APT 5
200 BRIGHTON, 15TH

STBROOKLYN NY 11235

01/23/2014 01/23/2019

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022
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DOL DOL LEROY NELSON JR PO BOX 10007

ALBANY NY 12201
09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL AG LUIS MARTINEZ LALO
DRYWALL

211 MAIN ST.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL NYC *****2850 M A 2 FLAGS CONTRACTING
CORP

25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG *****6957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL NYC *****6317 M S QUALITY CONSTRUCTION
LLC

27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC *****9590 MACK GLASSNAUTH IRON
WORKS INC

137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL NYC *****3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021

DOL DOL MALARKEY'S BAR & GRILL
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****0705 MALARKEY'S PUB & GRUB
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****5533 MARQUISE CONSTRUCTION &
DEVELOPMENT CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****8810 MARQUISE CONSTRUCTION
ASSOCIATES INC

20 BOSWELL ROAD
PUTNAM VALLEY NY 10579

09/03/2013 09/03/2018

DOL DOL *****1134 MARQUISE CONSTRUCTION
CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MATTHEW IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL *****4259 MERCANDO CONTRACTING
CO INC

134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL *****0327 MERCANDO INDUSTRIES LLC 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL NYC *****5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD
LONG ISLAND CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****3368 MICEK CONSTRUCTION CO
INC

20 CROSS STREET
FALCONER NY 14733

12/02/2014 12/02/2019

DOL DOL MICHAEL A PASCARELLA SUITE 100
2105 WEST GENESEE STREET

SYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL MICHAEL F LEARY JR
3813 SNOWDEN HILL

ROADNEW HARTFORD NY
13413

06/19/2013 06/19/2018

DOL DOL MICHAEL F LEARY JR METAL
STUD & DRYWALL

3813 SNOWDEN HILL ROAD
NEW HARTFORD NY 13413

06/19/2013 06/19/2018

DOL NYC MICHAEL HIRSCH C/O MZM CORP
163 S MAIN STREETNEW CITY

NY 10956

01/28/2016 01/28/2021
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DOL DOL MICHAEL KTISTAKIS 363 88TH STREET

BROOKLYN NY 11209
11/18/2013 11/18/2018

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MICHAEL WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL MICHELLE L BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC MIGUEL ACOSTA 25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL AG MOHAMMAD RIAZ 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/18/2020

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC *****3613 MZM CORP 163 S MAIN STREET
NEW CITY NY 10956

01/28/2016 01/28/2021

DOL NYC *****1284 NEW AMERICAN
RESTORATION INC

22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL NYC *****4839 NEW YORK RIGGING CORP 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC *****1968 NORTH AMERICAN IRON
WORKS INC

1560 DECATUR STREET
RIDGEWOOD NY 11385

05/15/2015 05/15/2020

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC *****8337 OPTIMUM CONSTRUCTION
INC

23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS
12-19 ASTORIA

BOULEVARDLONG ISLAND
CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****4546 PAF PAINTING CORP 161 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****5242 PAF PAINTING SERVICES INC GARDEN
STATE

PAINTING

157 TIBBETTS ROAD
YONKERS NY 10103

03/12/2014 03/12/2019

DOL DOL PAF PAINTING SERVICES OF
WESTCHESTER INC

C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****8802 PAT'S HEATING AND AIR
CONDITIONING LTD

P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PATRICIA M RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL NYC PETER TRITARIS 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022
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DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138

BROADALBIN NY 12025
03/07/2017 03/07/2022

DOL DOL *****2989 PROFESSIONAL ESTIMATING
& BUSINESS CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL *****0015 RAMADA CONSTRUCTION
CORP

80 SAVO LOOP
STATEN ISLAND NY 10309

01/07/2014 01/07/2019

DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC RANTIK PARIKH 13 LORIANN ROAD
WARREN NJ 07059

07/15/2015 07/15/2020

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

09/16/2013 09/15/2019

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL NYC RAYMOND PEARSON P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

09/15/2014 09/15/2019

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL NYC *****3461 RELIANCE GENERAL
CONSTRUCTION INC

644 OCEAN PARKWAY
BROOKLYN NY 11230

09/02/2015 09/02/2020

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL RHINO CONCRETE LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC
353 WEST 56TH STREET
#7MNEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD
AUBURN NY 13021

05/01/2015 05/01/2020

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT BRUNO 3 GAYLORD ST
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL *****1855 ROBERT D BISHOP JR ROBERT D
BISHOP JR

P O BOX 112
MORRISSONVILLE NY 12962

07/15/2014 07/15/2019

DOL DOL ROBERT D BISHOP JR P O BOX 112
MORRISONVILLE NY 12962

07/15/2014 07/15/2019

DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL *****3859 ROCHESTER ACOUSTICAL
CORP

P O BOX 799
HILTON NY 14468

02/19/2016 02/19/2021

DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

09/16/2013 09/15/2019

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL ROSS J MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL S & S ELECTRIC 235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL NYC SABIR MUHAMMED SUITE B-8
782 PELHAM PARKWAY
SOUTHBRONX NY 10462

04/21/2016 04/21/2021
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DOL NYC SAEED HASAN 4558 BROADWAY #6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL NYC *****2117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL SEAN BURBAGE C/O SEAN
BURBAGE

CORP

445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL AG SERGIO RAYMUNDO 109 DUBOIS RD.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****6904 SIGNING STAR LIMITED
LIABILITY COMPANY

5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL DOL *****4025 SOLUTION MATTERS INC 198 NORWOOD ROAD
PORT JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL NYC *****4934 SPHINX CONTRACTING CORP 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL STEPHEN BIANCHI 462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEPHEON SHELDON FANTASTIC
PAINTING

493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL STUART CHAITIN 634 ROUTE 303
BLAUVET NY 10913

07/26/2012 11/19/2018

DOL NYC *****9432 SUBLINK LTD 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL SUZANNE G GOLD C/O GOLDS
FLOORING

INSTALLATION
S INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL *****7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE
P O BOX 367LACKAWANNA NY

14218

07/08/2015 07/08/2020

DOL DOL *****7417 TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL *****7417 TADCO CONSTRUCTION
CORP

101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL *****9852 TAP STEEL INC ROUTE 26 3101
P O BOX 457CONSTABLEVILLE

NY 13325

01/28/2016 01/28/2021

DOL DOL TECH-MECHANICAL FAB DC
INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****0887 THE BRINSON PAINTING
CORPORATION

72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****8174 THE DALRYMPLE
CORPORATION

UNIT 278
541 10TH STREET

NWATLANTA GA 30318

12/01/2015 12/01/2020

DOL DOL *****8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216
MCDONOUGH GA 30253

12/01/2015 12/01/2020

DOL DOL *****2070 THE UNIVERSAL GROUP OF
NEW YORK INC

212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL THOMAS DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC THOMAS SCARINCI 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018
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DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC
RTE 26 3101/ P O BOX

457CONSTABLEVILLE NY
13325

01/28/2016 01/28/2021

DOL DOL TIMOTHY F BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC *****1523 TM MECHANICAL CORP 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL *****0600 TOMSON ALLOYS RECYCLING
INC

143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****6914 TRI-COUNTY RESTORATIONS
& CONSTRUCTION INC

13 SUMMERSET DRIVE
WALLKILL NY 12589

08/22/2014 08/22/2019

DOL DOL TRI-COUNTY RESTORATIONS
INC

392 ROCK CUT ROAD
WALDEN NY 12586

08/22/2014 08/22/2019

DOL DOL *****8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL AG *****6490 UNIVERSAL STEEL
FABRICATORS INC

90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL NYC *****7174 V&R CONTRACTING P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL NYC VALERIE VISCONTI 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL NYC VEAP SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL NYC VICK CONSTRUCTION 21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VINCENT PIZZITOLA P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL WESLEY J STAROBA 206 TALLY HO COURT
SCHENECTADY NY 12303

06/19/2013 06/19/2018

DOL DOL *****0078 WESLEY J STAROBA INC S & S
ELECTRIC

235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL WILLIAM MAZZELLA 134 MURRAY AVENUE
YONKERS NY 10704

02/03/2014 02/03/2019

DOL DOL WILLIE BRINSON 72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****6195 WILSON BROTHER DRYWALL
CONTRACTORS

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

145 LODGE AVE
HUNTINGTON STATION NY

11476

08/09/2016 08/09/2021

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/18/2020
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SECTION J 
 
 SUPPLEMENTAL INFORMATION 
 
 
 SUPPLEMENTAL INFORMATION AVAILABLE TO BIDDERS 
 
The following information is available at the Office having jurisdiction for this project, as identified in the 
advertisement for bids, for inspection and review prior to the letting date.  It is mutually understood that this data 
is independent information the County has assembled and the bidder shall assume the risk of its accuracy and 
that the information is not prepared or used as part of the contract plans and that Article 3 of the NYSDOT 
Standard Specifications will apply as to the site conditions.  This information is not to be considered as a 
substitution or revision of that section of the Standard Specifications defining specifications and contract 
agreements. 
 
By his signature on this proposal the bidder certifies that he has made himself aware of the availability, for his 
inspection and review prior to the letting date, of the information indicated below: 

 
Replacement of 2 Culverts on County Road 85 

 
AVAILABLE 

NOT 
AVAILABLE 

 
INFORMATION 

 X Utility Estimate Sheets with Names of Utility Officials 

 X Right of Way Plans 

 X  Earthwork Cross Section Sheets (not Included) 

 X Earthwork Sheets 

  X Drainage Estimate Sheets 

 X Sign Face Layouts 

X  Logs of Subsurface Exploration  

 X  Tabulated Results of Probings 

 X Tabulated Depth to Bed Rock 

 X  Logs Showing Laboratory Description of Soil Samples 

 X Laboratory Test Data from Soil Samples 

 X Rock Outcrop Maps 

 X Granular Materials Resources Survey Reports 

 X Terrain Reconnaissance Reports 

 X Subsurface Data Obtained from Sources Outside the Department 

 X Rock Cores (available for inspection) 

 X  Record Plans 

  X Special Reports or Other Information (Identify Below) 

 X Hazardous Waste/Asbestos Assessment 

 X Wetlands Delineation Mapping 

 X SWPPP 

 



ATTACHMENT A 

NYSDEC PERMIT 







ATTACHMENT B 

USACE PERMIT 

The USACE NWP 3 permit has not been received yet. 
The County anticipates the permit will be the same as 
the attached NWP 3 permit downloaded from the 
USACE Buffalo District website.
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ACTIVITIES AUTHORIZED BY 2017 NATIONWIDE PERMIT  
WITHIN THE STATE OF NEW YORK 

Expiration March 18, 2022 
 
B. Nationwide Permits 

3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, 
currently serviceable structure or fill, or of any currently serviceable structure or fill authorized 
by 33 CFR 330.3, provided that the structure or fill is not to be put to uses differing from those 
uses specified or contemplated for it in the original permit or the most recently authorized 
modification. Minor deviations in the structure's configuration or filled area, including those due 
to changes in materials, construction techniques, requirements of other regulatory agencies, or 
current construction codes or safety standards that are necessary to make the repair, 
rehabilitation, or replacement are authorized. This NWP also authorizes the removal of 
previously authorized structures or fills.  Any stream channel modification is limited to the 
minimum necessary for the repair, rehabilitation, or replacement of the structure or fill; such 
modifications, including the removal of material from the stream channel, must be immediately 
adjacent to the project.  This NWP also authorizes the removal of accumulated sediment and 
debris within, and in the immediate vicinity of, the structure or fill.  This NWP also authorizes 
the repair, rehabilitation, or replacement of those structures or fills destroyed or damaged by 
storms, floods, fire or other discrete events, provided the repair, rehabilitation, or replacement is 
commenced, or is under contract to commence, within two years of the date of their destruction 
or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this two-year limit 
may be waived by the district engineer, provided the permittee can demonstrate funding, 
contract, or other similar delays. 
 

(b) This NWP also authorizes the removal of accumulated sediments and debris outside 
the immediate vicinity of existing structures (e.g., bridges, culverted road crossings, water intake 
structures, etc.). The removal of sediment is limited to the minimum necessary to restore the 
waterway in the vicinity of the structure to the approximate dimensions that existed when the 
structure was built, but cannot extend farther than 200 feet in any direction from the structure. 
This 200 foot limit does not apply to maintenance dredging to remove accumulated sediments 
blocking or restricting outfall and intake structures or to maintenance dredging to remove 
accumulated sediments from canals associated with outfall and intake structures. All dredged or 
excavated materials must be deposited and retained in an area that has no waters of the United 
States unless otherwise specifically approved by the district engineer under separate 
authorization.  
 

(c) This NWP also authorizes temporary structures, fills, and work, including the use of 
temporary mats, necessary to conduct the maintenance activity. Appropriate measures must be 
taken to maintain normal downstream flows and minimize flooding to the maximum extent 
practicable, when temporary structures, work, and discharges, including cofferdams, are 
necessary for construction activities, access fills, or dewatering of construction sites. Temporary 
fills must consist of materials, and be placed in a manner, that will not be eroded by expected 
high flows. After conducting the maintenance activity, temporary fills must be removed in their 
entirety and the affected areas returned to pre-construction elevations. The areas affected by 
temporary fills must be revegetated, as appropriate. 
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(d) This NWP does not authorize maintenance dredging for the primary purpose of 
navigation. This NWP does not authorize beach restoration. This NWP does not authorize new 
stream channelization or stream relocation projects. 
 
Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit 
a pre-construction notification to the district engineer prior to commencing the activity (see 
general condition 32). The pre-construction notification must include information regarding the 
original design capacities and configurations of the outfalls, intakes, small impoundments, and 
canals.  (Authorities: Section 10 of the Rivers and Harbors Act of 1899 and section 404 of the 
Clean Water Act (Sections 10 and 404)) 
 
Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously 
authorized structure or fill that does not qualify for the Clean Water Act section 404(f) 
exemption for maintenance. 

Permit-specific Regional Conditions (Buffalo and New York Districts):   
 
a. The Nationwide General Permit Condition No. 32 – Pre-Construction Notification (PCN) for 
activities proposed under NWP 3.b. involving the removal of accumulated sediments and debris 
in the vicinity of existing structures to restore the waterway to previously existing depths, must 
include evidence of such depths.  Such evidence may include but is not limited to: construction 
drawings of the original structure; or project drawings of past excavation activities in the 
vicinity.  If this information is not available, the PCN must include evidence of the existing 
depths immediately outside the proposed work area. 
 
b.  Every effort should be made to prevent additional encroachment into the beds of New York 
waterbodies. All repair or rehabilitation activities should focus on using the area immediately 
landward of the existing structure.  Bulkhead replacement shall be completed in-place or 
landward of the existing structure where practicable.  When that is not practicable, a PCN shall 
be required for any encroachment proposed within tidal waters of the U.S. or any extensions, 
excluding the placement of toe stone protection recommended/required by state/federal resource 
agencies (i.e. NYSDEC, NYSDOS, USFWS & USEPA), which exceed 18 inches waterward of 
the existing bulkhead within non-tidal waters.  The PCN must include justification for a 
waterward extension of the bulkhead (e.g geologic conditions, engineering requirements, etc). 

 
REMINDER TO APPLICANT:  For projects involving culvert maintenance or 
replacement, please take particular note of the requirements of General Regional 
Conditions G-B.1 and B.2. below. For projects involving aerial transmission lines, 
note clearance requirements as outlined in 33 CFR 322.5(i) (See NWP #12). 
 
Section 401 Water Quality Certification: 
The New York State Department of Environmental Conservation (NYSDEC) has granted 
blanket Section 401 Water Quality Certification in New York State provided that the project 
complies with all the General Conditions listed below in Section H. Any party conducting the 
activities authorized by this NWP that cannot comply with all these conditions must apply for 
and obtain an individual Section 401 Water Quality Certification from the NYSDEC. 
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New York State Department of State Coastal Zone Management Consistency 
Determination: 
Pursuant to 15 CFR Part 930.41 and 930.43, the New York State Department of State 
(NYSDOS) concurs with the USACE consistency determination for this NWP with which all 
general and all Buffalo and New York District regional conditions are complied and with the 
additional condition(s), as follows: 
 
The NYSDOS concurs with the USACE’ consistency determination for NWP 3 outside of tidal 
wetlands and within the NYS Coastal Area where the activities to be authorized would: involve 
the repair/replacement in-place or landward, with no waterward expansion or increase in 
footprint; or for those proposed within the artificial canals identified by NYSDOS at: 
https://appext20.dos.ny.gov/coastal map public/map.aspx. 

C. Nationwide Permit General Conditions 
 
Note: To qualify for NWP authorization, the prospective permittee must comply with the following General 

Conditions, as applicable, in addition to any regional or case-specific conditions imposed by the division engineer or 
district engineer. Prospective permittees should contact the appropriate Corps district office to determine if regional 
conditions have been imposed on an NWP. Prospective permittees should also contact the appropriate Corps district 
office to determine the status of Clean Water Act Section 401 water quality certification and/or Coastal Zone 
Management Act consistency for an NWP. Every person who may wish to obtain permit authorization under one or 
more NWPs, or who is currently relying on an existing or prior permit authorization under one or more NWPs, has 
been and is on notice that all of the provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization. 
Note especially 33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP authorization. 

 
1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation. 
 
(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, 

must be installed and maintained at the permittee's expense on authorized facilities in navigable waters of the United 
States. 

 
(c) The permittee understands and agrees that, if future operations by the United States require the removal, 

relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the 
Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free 
navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to 
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the United States. 
No claim shall be made against the United States on account of any such removal or alteration. 

 
2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of 

those species of aquatic life indigenous to the waterbody, including those species that normally migrate through the 
area, unless the activity's primary purpose is to impound water.  All permanent and temporary crossings of 
waterbodies shall be suitably culverted, bridged, or otherwise designed and constructed to maintain low flows to 
sustain the movement of those aquatic species.  If a bottomless culvert cannot be used, then the crossing should be 
designed and constructed to minimize adverse effects to aquatic life movements.    

 
3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the 

maximum extent practicable. Activities that result in the physical destruction (e.g., through excavation, fill, or 
downstream smothering by substantial turbidity) of an important spawning area are not authorized. 

 
4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas for 

migratory birds must be avoided to the maximum extent practicable. 
 

https://appext20.dos.ny.gov/coastal%20map%20public/map.aspx
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5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless the activity is 
directly related to a shellfish harvesting activity authorized by NWPs #4 and #48, or is a shellfish seeding or habitat 
restoration activity authorized by NWP #27. 

 
6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). 

Material used for construction or discharged must be free from toxic pollutants in toxic amounts (see Section 307 of 
the Clean Water Act). 

 
7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except 

where the activity is for the repair or improvement of public water supply intake structures or adjacent bank 
stabilization. 

 
8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse effects to 

the aquatic system due to accelerating the passage of water, and/or restricting its flow must be minimized to the 
maximum extent practicable. 

 
9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, 

condition, capacity, and location of open waters must be maintained for each activity, including stream 
channelization, storm water management activities, and temporary and permanent road crossings, except as provided 
below. The activity must be constructed to withstand expected high flows. The activity must not restrict or impede 
the passage of normal or high flows, unless the primary purpose of the activity is to impound water or manage high 
flows. The activity may alter the pre-construction course, condition, capacity, and location of open waters if it 
benefits the aquatic environment (e.g., stream restoration or relocation activities). 

 
10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state or 

local floodplain management requirements. 
 
11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other 

measures must be taken to minimize soil disturbance. 
 
12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be used and 

maintained in effective operating condition during construction, and all exposed soil and other fills, as well as any 
work below the ordinary high water mark or high tide line, must be permanently stabilized at the earliest practicable 
date. Permittees are encouraged to perform work within waters of the United States during periods of low-flow or 
no-flow, or during low tides. 

 
13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected areas 

returned to pre-construction elevations. The affected areas must be revegetated, as appropriate. 
 
14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including 

maintenance to ensure public safety and compliance with applicable NWP General Conditions, as well as any 
activity-specific conditions added by the district engineer to an NWP authorization. 

 
15. Single and Complete Project. The activity must be a single and complete project. The same NWP 

cannot be used more than once for the same single and complete project.   
16. Wild and Scenic Rivers.  (a) No NWP activity may occur in a component of the National Wild and 

Scenic River System, or in a river officially designated by Congress as a “study river” for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with direct management 
responsibility for such river, has determined in writing that the proposed activity will not adversely affect the Wild 
and Scenic River designation or study status.  

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River System, 
or in a river officially designated by Congress as a “study river” for possible inclusion in the system while the river 
is in an official study status, the permittee must submit a pre-construction notification (see General Condition #32). 
The district engineer will coordinate the PCN with the Federal agency with direct management responsibility for 
that river.  The permittee shall not begin the NWP activity until notified by the district engineer that the Federal 
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agency with direct management responsibility for that river has determined in writing that the proposed NWP 
activity will not adversely affect the Wild and Scenic River designation or study status.  

 
(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land management 

agency responsible for the designated Wild and Scenic River or study river (e.g., National Park Service, U.S. Forest 
Service, Bureau of Land Management, U.S. Fish and Wildlife Service). Information on these rivers is also available 
at: http://www.rivers.gov/. 

 
17. Tribal Rights. No NWP activity may cause more than minimal adverse effects on tribal rights 

(including treaty rights), protected tribal resources, or tribal lands.   
 
18. Endangered Species. (a) No activity is authorized under any NWP which is likely to directly or 

indirectly jeopardize the continued existence of a threatened or endangered species or a species proposed for such 
designation, as identified under the Federal Endangered Species Act (ESA), or which will directly or indirectly 
destroy or adversely modify the critical habitat of such species. No activity is authorized under any NWP which 
“may affect” a listed species or critical habitat, unless ESA Section 7 consultation addressing the effects of the 
proposed activity has been completed. Direct effects are the immediate effects on listed species and critical habitat 
caused by the NWP activity. Indirect effects are those effects on listed species and critical habitat that are caused by 
the NWP activity and are later in time, but still are reasonably certain to occur. 

 
(b) Federal agencies should follow their own procedures for complying with the requirements of the ESA. 

If pre-construction notification is required for the proposed activity, the Federal permittee must provide the district 
engineer with the appropriate documentation to demonstrate compliance with those requirements. The district 
engineer will verify that the appropriate documentation has been submitted. If the appropriate documentation has not 
been submitted, additional ESA Section 7 consultation may be necessary for the activity and the respective federal 
agency would be responsible for fulfilling its obligation under Section 7 of the ESA. 

 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if any listed 

species or designated critical habitat might be affected or is in the vicinity of the activity, or if the activity is located 
in designated critical habitat, and shall not begin work on the activity until notified by the district engineer that the 
requirements of the ESA have been satisfied and that the activity is authorized. For activities that might affect 
Federally-listed endangered or threatened species or designated critical habitat, the pre-construction notification 
must include the name(s) of the endangered or threatened species that might be affected by the proposed activity or 
that utilize the designated critical habitat that might be affected by the proposed activity. The district engineer will 
determine whether the proposed activity “may affect” or will have “no effect” to listed species and designated 
critical habitat and will notify the non-Federal applicant of the Corps’ determination within 45 days of receipt of a 
complete pre-construction notification. In cases where the non-Federal applicant has identified listed species or 
critical habitat that might be affected or is in the vicinity of the activity, and has so notified the Corps, the applicant 
shall not begin work until the Corps has provided notification that the proposed activity will have “no effect” on 
listed species or critical habitat, or until ESA Section 7 consultation has been completed. If the non-Federal 
applicant has not heard back from the Corps within 45 days, the applicant must still wait for notification from the 
Corps. 

 
(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer may add 

species-specific permit conditions to the NWPs. 
 
(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or endangered 

species as defined under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 Permit, a 
Biological Opinion with “incidental take” provisions, etc.) from the FWS or the NMFS, the Endangered Species Act 
prohibits any person subject to the jurisdiction of the United States to take a listed species, where "take" means to 
harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct. 
The word “harm” in the definition of “take'' means an act which actually kills or injures wildlife. Such an act may 
include significant habitat modification or degradation where it actually kills or injures wildlife by significantly 
impairing essential behavioral patterns, including breeding, feeding or sheltering. 
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(f) If the non-federal permittee has a valid ESA Section 10(a)(1)(B) incidental take permit with an 
approved Habitat Conservation Plan for a project or a group of projects that includes the proposed NWP activity, the 
non-federal applicant should provide a copy of that ESA Section 10(a)(1)(B) permit with the PCN required by 
paragraph (c) of this General Condition.  The district engineer will coordinate with the agency that issued the ESA 
Section 10(a)(1)(B) permit to determine whether the proposed NWP activity and the associated incidental take were 
considered in the internal ESA Section 7 consultation conducted for the ESA Section 10(a)(1)(B) permit.  If that 
coordination results in concurrence from the agency that the proposed NWP activity and the associated incidental 
take were considered in the internal ESA Section 7 consultation for the ESA Section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a separate ESA Section 7 consultation for the proposed NWP activity.  The 
district engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-construction 
notification whether the ESA Section 10(a)(1)(B) permit covers the proposed NWP activity or whether additional 
ESA Section 7 consultation is required.  

 
(g) Information on the location of threatened and endangered species and their critical habitat can be 

obtained directly from the offices of the FWS and NMFS or their world wide web pages at http://www.fws.gov/ or 
http://www.fws.gov/ipac and http://www.nmfs.noaa.gov/pr/species/esa/ respectively. 

 
19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring their action 

complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection Act. The permittee is 
responsible for contacting appropriate local office of the U.S. Fish and Wildlife Service to determine applicable 
measures to reduce impacts to migratory birds or eagles, including whether “incidental take” permits are necessary 
and available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity. 

 
20. Historic Properties. (a) In cases where the district engineer determines that the activity may have the 

potential to cause effects to properties listed, or eligible for listing, in the National Register of Historic Places, the 
activity is not authorized, until the requirements of Section 106 of the National Historic Preservation Act (NHPA) 
have been satisfied. 

 
(b) Federal permittees should follow their own procedures for complying with the requirements of Section 

106 of the National Historic Preservation Act. If pre-construction notification is required for the proposed NWP 
activity, the Federal permittee must provide the district engineer with the appropriate documentation to demonstrate 
compliance with those requirements. The district engineer will verify that the appropriate documentation has been 
submitted.  If the appropriate documentation is not submitted, then additional consultation under Section 106 may be 
necessary. The respective federal agency is responsible for fulfilling its obligation to comply with Section 106. 

 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if the NWP 

activity might have the potential to cause effects to any historic properties listed on, determined to be eligible for 
listing on, or potentially eligible for listing on the National Register of Historic Places, including previously 
unidentified properties.  For such activities, the pre-construction notification must state which historic properties 
might have the potential to be affected by the proposed NWP activity or include a vicinity map indicating the 
location of the historic properties or the potential for the presence of historic properties. Assistance regarding 
information on the location of, or potential for, the presence of historic properties can be sought from the State 
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal representative, as 
appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction 
notifications, district engineers will comply with the current procedures for addressing the requirements of Section 
106 of the National Historic Preservation Act. The district engineer shall make a reasonable and good faith effort to 
carry out appropriate identification efforts, which may include background research, consultation, oral history 
interviews, sample field investigation, and field survey.  Based on the information submitted in the PCN and these 
identification efforts, the district engineer shall determine whether the proposed NWP activity has the potential to 
cause effects on the historic properties. Section 106 consultation is not required when the district engineer 
determines that the activity does not have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).  
Section 106 consultation is required when the district engineer determines that the activity has the potential to cause 
effects on historic properties.  The district engineer will conduct consultation with consulting parties identified under 
36 CFR 800.2(c) when he or she makes any of the following effect determinations for the purposes of Section 106 of 
the NHPA: no historic properties affected, no adverse effect, or adverse effect.  Where the non-Federal applicant has 
identified historic properties on which the activity might have the potential to cause effects and so notified the 
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Corps, the non-Federal applicant shall not begin the activity until notified by the district engineer either that the 
activity has no potential to cause effects to historic properties or that NHPA Section 106 consultation has been 
completed.   

 
(d)  For non-federal permittees, the district engineer will notify the prospective permittee within 45 days of 

receipt of a complete pre-construction notification whether NHPA Section 106 consultation is required.  If NHPA 
Section 106 consultation is required, the district engineer will notify the non-Federal applicant that he or she cannot 
begin the activity until Section 106 consultation is completed. If the non-Federal applicant has not heard back from 
the Corps within 45 days, the applicant must still wait for notification from the Corps. 

 
(e)  Prospective permittees should be aware that Section 110k of the NHPA (54 U.S.C. 306113) prevents 

the Corps from granting a permit or other assistance to an applicant who, with intent to avoid the requirements of 
Section 106 of the NHPA, has intentionally significantly adversely affected a historic property to which the permit 
would relate, or having legal power to prevent it, allowed such significant adverse effect to occur, unless the Corps, 
after consultation with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify 
granting such assistance despite the adverse effect created or permitted by the applicant.  If circumstances justify 
granting the assistance, the Corps is required to notify the ACHP and provide documentation specifying the 
circumstances, the degree of damage to the integrity of any historic properties affected, and proposed mitigation.  
This documentation must include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if 
the undertaking occurs on or affects historic properties on tribal lands or affects properties of interest to those tribes, 
and other parties known to have a legitimate interest in the impacts to the permitted activity on historic properties. 

 
21.  Discovery of Previously Unknown Remains and Artifacts.  If you discover any previously unknown 

historic, cultural or archeological remains and artifacts while accomplishing the activity authorized by this permit, 
you must immediately notify the district engineer of what you have found, and to the maximum extent practicable, 
avoid construction activities that may affect the remains and artifacts until the required coordination has been 
completed. The district engineer will initiate the Federal, Tribal, and state coordination required to determine if the 
items or remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic 
Places. 

 
22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed marine 

sanctuaries and marine monuments, and National Estuarine Research Reserves. The district engineer may designate, 
after notice and opportunity for public comment, additional waters officially designated by a state as having 
particular environmental or ecological significance, such as outstanding national resource waters or state natural 
heritage sites. The district engineer may also designate additional critical resource waters after notice and 
opportunity for public comment.  

 
(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs #7, 

12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity within, or directly affecting, 
critical resource waters, including wetlands adjacent to such waters. 

 
(b) For NWPs #3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54, notification is 

required in accordance with General Condition #32, for any activity proposed in the designated critical resource 
waters including wetlands adjacent to those waters. The district engineer may authorize activities under these NWPs 
only after it is determined that the impacts to the critical resource waters will be no more than minimal. 

 
23. Mitigation. The district engineer will consider the following factors when determining appropriate and 

practicable mitigation necessary to ensure that the individual and cumulative adverse environmental effects are no 
more than minimal: 

 
(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary 

and permanent, to waters of the United States to the maximum extent practicable at the project site (i.e., on site). 
 
(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for resource 

losses) will be required to the extent necessary to ensure that the individual and cumulative adverse environmental 
effects are no more than minimal. 
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(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that 
exceed 1/10-acre and require pre-construction notification, unless the district engineer determines in writing that 
either some other form of mitigation would be more environmentally appropriate or the adverse environmental 
effects of the proposed activity are no more than minimal, and provides an activity-specific waiver of this 
requirement. For wetland losses of 1/10-acre or less that require pre-construction notification, the district engineer 
may determine on a case-by-case basis that compensatory mitigation is required to ensure that the activity results in 
only minimal adverse environmental effects.  

 
(d) For losses of streams or other open waters that require pre-construction notification, the district 

engineer may require compensatory mitigation to ensure that the activity results in no more than minimal adverse 
environmental effects.  Compensatory mitigation for losses of streams should be provided, if practicable, through 
stream rehabilitation, enhancement, or preservation, since streams are difficult-to-replace resources (see 33 CFR 
332.3(e)(3)).  

 
(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters will normally 

include a requirement for the restoration or enhancement, maintenance, and legal protection (e.g., conservation 
easements) of riparian areas next to open waters. In some cases, the restoration or maintenance/protection of riparian 
areas may be the only compensatory mitigation required. Restored riparian areas should consist of native species. 
The width of the required riparian area will address documented water quality or aquatic habitat loss concerns. 
Normally, the riparian area will be 25 to 50 feet wide on each side of the stream, but the district engineer may 
require slightly wider riparian areas to address documented water quality or habitat loss concerns. If it is not possible 
to restore or maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake or coastal waters, 
then restoring or maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where 
both wetlands and open waters exist on the project site, the district engineer will determine the appropriate 
compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic 
environment on a watershed basis. In cases where riparian areas are determined to be the most appropriate form of 
minimization or compensatory mitigation, the district engineer may waive or reduce the requirement to provide 
wetland compensatory mitigation for wetland losses. 

 
(f) Compensatory mitigation projects provided to offset losses of aquatic resources must comply with the 

applicable provisions of 33 CFR part 332. 
 
(1) The prospective permittee is responsible for proposing an appropriate compensatory mitigation option if 

compensatory mitigation is necessary to ensure that the activity results in no more than minimal adverse 
environmental effects. For the NWPs, the preferred mechanism for providing compensatory mitigation is mitigation 
bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and 
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted to the district engineer, 
the district engineer may approve the use of permittee-responsible mitigation.  

 
(2) The amount of compensatory mitigation required by the district engineer must be sufficient to ensure 

that the authorized activity results in no more than minimal individual and cumulative adverse environmental effects 
(see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(f)).   

 
(3) Since the likelihood of success is greater and the impacts to potentially valuable uplands are reduced, 

aquatic resource restoration should be the first compensatory mitigation option considered for permittee-responsible 
mitigation. 

 
(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is responsible for 

submitting a mitigation plan. A conceptual or detailed mitigation plan may be used by the district engineer to make 
the decision on the NWP verification request, but a final mitigation plan that addresses the applicable requirements 
of 33 CFR 332.4(c)(2) through (14) must be approved by the district engineer before the permittee begins work in 
waters of the United States, unless the district engineer determines that prior approval of the final mitigation plan is 
not practicable or not necessary to ensure timely completion of the required compensatory mitigation (see 33 CFR 
332.3(k)(3)).  
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(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation plan only needs 
to address the baseline conditions at the impact site and the number of credits to be provided. 

 
(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided as compensatory 

mitigation, site protection, ecological performance standards, monitoring requirements) may be addressed through 
conditions added to the NWP authorization, instead of components of a compensatory mitigation plan (see 33 CFR 
332.4(c)(1)(ii)). 

 
(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage limits 

of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot be used to authorize any NWP 
activity resulting in the loss of greater than 1/2-acre of waters of the United States, even if compensatory mitigation 
is provided that replaces or restores some of the lost waters. However, compensatory mitigation can and should be 
used, as necessary, to ensure that an NWP activity already meeting the established acreage limits also satisfies the 
no more than minimal impact requirement for the NWPs. 

 
(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-responsible 

mitigation. When developing a compensatory mitigation proposal, the permittee must consider appropriate and 
practicable options consistent with the framework at 33 CFR 332.3(b).  For activities resulting in the loss of marine 
or estuarine resources, permittee-responsible mitigation may be environmentally preferable if there are no mitigation 
banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or transfer to the 
permittee. For permittee-responsible mitigation, the special conditions of the NWP verification must clearly indicate 
the party or parties responsible for the implementation and performance of the compensatory mitigation project, and, 
if required, its long-term management. 

 
(i) Where certain functions and services of waters of the United States are permanently adversely affected 

by a regulated activity, such as discharges of dredged or fill material into waters of the United States that will 
convert a forested or scrub-shrub wetland to a herbaceous wetland in a permanently maintained utility line right-of-
way, mitigation may be required to reduce the adverse environmental effects of the activity to the no more than 
minimal level. 

 
24.  Safety of Impoundment Structures. To ensure that all impoundment structures are safely designed, the 

district engineer may require non-Federal applicants to demonstrate that the structures comply with established state 
dam safety criteria or have been designed by qualified persons. The district engineer may also require 
documentation that the design has been independently reviewed by similarly qualified persons, and appropriate 
modifications made to ensure safety. 

 
25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not previously 

certified compliance of an NWP with CWA Section 401, individual 401 Water Quality Certification must be 
obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or Tribe may require additional water 
quality management measures to ensure that the authorized activity does not result in more than minimal 
degradation of water quality. 

 
26. Coastal Zone Management. In coastal states where an NWP has not previously received a state coastal 

zone management consistency concurrence, an individual state coastal zone management consistency concurrence 
must be obtained, or a presumption of concurrence must occur (see 33 CFR 330.4(d)). The district engineer or a 
State may require additional measures to ensure that the authorized activity is consistent with state coastal zone 
management requirements. 

 
27. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions that 

may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with any case specific conditions added 
by the Corps or by the state, Indian Tribe, or U.S. EPA in its Section 401 Water Quality Certification, or by the state 
in its Coastal Zone Management Act consistency determination. 

 
28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete project 

is prohibited, except when the acreage loss of waters of the United States authorized by the NWPs does not exceed 
the acreage limit of the NWP with the highest specified acreage limit. For example, if a road crossing over tidal 
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waters is constructed under NWP #14, with associated bank stabilization authorized by NWP #13, the maximum 
acreage loss of waters of the United States for the total project cannot exceed 1/3-acre. 

 
29. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with a 

nationwide permit verification, the permittee may transfer the nationwide permit verification to the new owner by 
submitting a letter to the appropriate Corps district office to validate the transfer. A copy of the nationwide permit 
verification must be attached to the letter, and the letter must contain the following statement and signature: 

 
“When the structures or work authorized by this nationwide permit are still in existence at the time the 

property is transferred, the terms and conditions of this nationwide permit, including any special conditions, will 
continue to be binding on the new owner(s) of the property. To validate the transfer of this nationwide permit and 
the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date 
below.” 

 
 
 
_____________________________________________ 
(Transferee) 
 
 
_____________________________________________ 
(Date) 
 
30. Compliance Certification. Each permittee who receives an NWP verification letter from the Corps must 

provide a signed certification documenting completion of the authorized activity and implementation of any required 
compensatory mitigation.   The success of any required permittee-responsible mitigation, including the achievement 
of ecological performance standards, will be addressed separately by the district engineer. The Corps will provide 
the permittee the certification document with the NWP verification letter.  The certification document will include: 

 
(a) A statement that the authorized activity was done in accordance with the NWP authorization, including 

any general, regional, or activity-specific conditions; 
 
(b) A statement that the implementation of any required compensatory mitigation was completed in 

accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee program are used to satisfy the 
compensatory mitigation requirements, the certification must include the documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee secured the appropriate number and resource type of credits; and 

 
(c) The signature of the permittee certifying the completion of the activity and mitigation. 
The completed certification document must be submitted to the district engineer within 30 days of 

completion of the authorized activity or the implementation of any required compensatory mitigation, whichever 
occurs later.   

31. Activities Affecting Structures or Works Built by the United States.  If an NWP activity also requires 
permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently occupy or 
use a U.S. Army Corps of Engineers (USACE) federally authorized Civil Works project (a “USACE project”), the 
prospective permittee must submit a pre-construction notification. See paragraph (b)(10) of General Condition #32.  
An activity that requires Section 408 permission is not authorized by NWP until the appropriate Corps office issues 
the Section 408 permission to alter, occupy, or use the USACE project, and the district engineer issues a written 
NWP verification.   

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the prospective 
permittee must notify the district engineer by submitting a pre-construction notification (PCN) as early as possible. 
The district engineer must determine if the PCN is complete within 30 calendar days of the date of receipt and, if the 
PCN is determined to be incomplete, notify the prospective permittee within that 30 day period to request the 
additional information necessary to make the PCN complete. The request must specify the information needed to 
make the PCN complete. As a general rule, district engineers will request additional information necessary to make 
the PCN complete only once. However, if the prospective permittee does not provide all of the requested 
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information, then the district engineer will notify the prospective permittee that the PCN is still incomplete and the 
PCN review process will not commence until all of the requested information has been received by the district 
engineer. The prospective permittee shall not begin the activity until either: 

 
(1) He or she is notified in writing by the district engineer that the activity may proceed under the NWP 

with any special conditions imposed by the district or division engineer; or 
 
(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN and the 

prospective permittee has not received written notice from the district or division engineer. However, if the 
permittee was required to notify the Corps pursuant to General Condition #18 that listed species or critical habitat 
might be affected or are in the vicinity of the activity, or to notify the Corps pursuant to General Condition #20 that 
the activity might have the potential to cause effects to historic properties, the permittee cannot begin the activity 
until receiving written notification from the Corps that there is “no effect” on listed species or “no potential to cause 
effects” on historic properties, or that any consultation required under Section 7 of the Endangered Species Act (see 
33 CFR 330.4(f)) and/or Section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)) has been 
completed. Also, work cannot begin under NWPs #21, 49, or 50 until the permittee has received written approval 
from the Corps. If the proposed activity requires a written waiver to exceed specified limits of an NWP, the 
permittee may not begin the activity until the district engineer issues the waiver. If the district or division engineer 
notifies the permittee in writing that an individual permit is required within 45 calendar days of receipt of a complete 
PCN, the permittee cannot begin the activity until an individual permit has been obtained. Subsequently, the 
permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in accordance with the 
procedure set forth in 33 CFR 330.5(d)(2). 

 
(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following 

information: 
 
(1) Name, address and telephone numbers of the prospective permittee; 
 
(2) Location of the proposed activity; 
 
(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to authorize the proposed 

activity; 
 
(4) A description of the proposed activity; the activity’s purpose; direct and indirect adverse environmental 

effects the activity would cause, including the anticipated amount of loss of wetlands, other special aquatic sites, and 
other waters expected to result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a 
description of any proposed mitigation measures intended to reduce the adverse environmental effects caused by the 
proposed activity; and any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be 
used to authorize any part of the proposed project or any related activity, including other separate and distant 
crossings for linear projects that require Department of the Army authorization but do not require pre-construction 
notification. The description of the proposed activity and any proposed mitigation measures should be sufficiently 
detailed to allow the district engineer to determine that the adverse environmental effects of the activity will be no 
more than minimal and to determine the need for compensatory mitigation or other mitigation measures.  For single 
and complete linear projects, the PCN must include the quantity of anticipated losses of wetlands, other special 
aquatic sites, and other waters for each single and complete crossing of those wetlands, other special aquatic sites, 
and other waters. Sketches should be provided when necessary to show that the activity complies with the terms of 
the NWP. (Sketches usually clarify the activity and when provided results in a quicker decision. Sketches should 
contain sufficient detail to provide an illustrative description of the proposed activity (e.g., a conceptual plan), but do 
not need to be detailed engineering plans); 

 
(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other waters, such as 

lakes and ponds, and perennial, intermittent, and ephemeral streams, on the project site. Wetland delineations must 
be prepared in accordance with the current method required by the Corps. The permittee may ask the Corps to 
delineate the special aquatic sites and other waters on the project site, but there may be a delay if the Corps does the 
delineation, especially if the project site is large or contains many wetlands, other special aquatic sites, and other 
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waters. Furthermore, the 45 day period will not start until the delineation has been submitted to or completed by the 
Corps, as appropriate; 

 
(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and a PCN is 

required, the prospective permittee must submit a statement describing how the mitigation requirement will be 
satisfied, or explaining why the adverse environmental effects are no more than minimal and why compensatory 
mitigation should not be required. As an alternative, the prospective permittee may submit a conceptual or detailed 
mitigation plan. 

 
(7) For non-Federal permittees, if any listed species or designated critical habitat might be affected or is in 

the vicinity of the activity, or if the activity is located in designated critical habitat, the PCN must include the 
name(s) of those endangered or threatened species that might be affected by the proposed activity or utilize the 
designated critical habitat that might be affected by the proposed activity.  For NWP activities that require pre-
construction notification, Federal permittees must provide documentation demonstrating compliance with the 
Endangered Species Act;  

 
(8) For non-Federal permittees, if the NWP activity might have the potential to cause effects to a historic 

property listed on, determined to be eligible for listing on, or potentially eligible for listing on, the National Register 
of Historic Places, the PCN must state which historic property might have the potential to be affected by the 
proposed activity or include a vicinity map indicating the location of the historic property. For NWP activities that 
require pre-construction notification, Federal permittees must provide documentation demonstrating compliance 
with Section 106 of the National Historic Preservation Act;  

 
(9) For an activity that will occur in a component of the National Wild and Scenic River System, or in a 

river officially designated by Congress as a “study river” for possible inclusion in the system while the river is in an 
official study status, the PCN must identify the Wild and Scenic River or the “study river” (see General Condition 
#16); and 

 
(10) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter 

or temporarily or permanently occupy or use a U.S. Army Corps of Engineers federally authorized civil works 
project, the pre-construction notification must include a statement confirming that the project proponent has 
submitted a written request for Section 408 permission from the Corps office having jurisdiction over that USACE 
project.  

 
(c) Form of Pre-Construction Notification: The standard individual permit application form (Form ENG 

4345) may be used, but the completed application form must clearly indicate that it is an NWP PCN and must 
include all of the applicable information required in paragraphs (b)(1) through (10) of this General Condition. A 
letter containing the required information may also be used.  Applicants may provide electronic files of PCNs and 
supporting materials if the district engineer has established tools and procedures for electronic submittals. 

 
(d) Agency Coordination: (1) The district engineer will consider any comments from Federal and state 

agencies concerning the proposed activity’s compliance with the terms and conditions of the NWPs and the need for 
mitigation to reduce the activity’s adverse environmental effects so that they are no more than minimal. 

 
(2) Agency coordination is required for: (i) all NWP activities that require pre-construction notification and 

result in the loss of greater than 1/2-acre of waters of the United States; (ii) NWPs #21, 29, 39, 40, 42, 43, 44, 50, 
51, and 52 activities that require pre-construction notification and will result in the loss of greater than 300 linear 
feet of stream bed; (iii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per running 
foot, or involve discharges of dredged or fill material into special aquatic sites; and (iv) NWP #54 activities in 
excess of 500 linear feet, or that extend into the waterbody more than 30 feet from the mean low water line in tidal 
waters or the ordinary high water mark in the Great Lakes.   

 
(3) When agency coordination is required, the district engineer will immediately provide (e.g., via e-mail, 

facsimile transmission, overnight mail, or other expeditious manner) a copy of the complete PCN to the appropriate 
Federal or state offices (FWS, state natural resource or water quality agency, EPA, and, if appropriate, the NMFS). 
With the exception of NWP #37, these agencies will have 10 calendar days from the date the material is transmitted to 
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notify the district engineer via telephone, facsimile transmission, or e-mail that they intend to provide substantive, site-
specific comments. The comments must explain why the agency believes the adverse environmental effects will be 
more than minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar days before 
making a decision on the pre-construction notification. The district engineer will fully consider agency comments 
received within the specified time frame concerning the proposed activity’s compliance with the terms and conditions 
of the NWPs, including the need for mitigation to ensure the net adverse environmental effects of the proposed activity 
are no more than minimal. The district engineer will provide no response to the resource agency, except as provided 
below. The district engineer will indicate in the administrative record associated with each pre-construction 
notification that the resource agencies’ concerns were considered. For NWP #37, the emergency watershed protection 
and rehabilitation activity may proceed immediately in cases where there is an unacceptable hazard to life or a 
significant loss of property or economic hardship will occur. The district engineer will consider any comments 
received to decide whether the NWP #37 authorization should be modified, suspended, or revoked in accordance with 
the procedures at 33 CFR 330.5. 

 
(4) In cases of where the prospective permittee is not a Federal agency, the district engineer will provide a 

response to NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation recommendations, 
as required by Section 305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.  

 
(5) Applicants are encouraged to provide the Corps with either electronic files or multiple copies of pre-

construction notifications to expedite agency coordination. 
D. District Engineer’s Decision 

 
1. In reviewing the PCN for the proposed activity, the district engineer will determine whether the activity 

authorized by the NWP will result in more than minimal individual or cumulative adverse environmental effects or 
may be contrary to the public interest.   If a project proponent requests authorization by a specific NWP, the district 
engineer should issue the NWP verification for that activity if it meets the terms and conditions of that NWP, unless 
he or she determines, after considering mitigation, that the proposed activity will result in more than minimal 
individual and cumulative adverse effects on the aquatic environment and other aspects of the public interest and 
exercises discretionary authority to require an individual permit for the proposed activity.  For a linear project, this 
determination will include an evaluation of the individual crossings of waters of the United States to determine 
whether they individually satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused 
by all of the crossings authorized by NWP. If an applicant requests a waiver of the 300 linear foot limit on impacts 
to streams or of an otherwise applicable limit, as provided for in NWPs #13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51, 
52, or 54, the district engineer will only grant the waiver upon a written determination that the NWP activity will 
result in only minimal individual and cumulative adverse environmental effects.  For those NWPs that have a 
waivable 300 linear foot limit for losses of intermittent and ephemeral stream bed and a 1/2-acre limit (i.e., NWPs 
#21, 29, 39, 40, 42, 43, 44, 50, 51, and 52), the loss of intermittent and ephemeral stream bed, plus any other losses 
of jurisdictional waters and wetlands, cannot exceed 1/2-acre. 

 
2.  When making minimal adverse environmental effects determinations the district engineer will consider the 

direct and indirect effects caused by the NWP activity.  He or she will also consider the cumulative adverse 
environmental effects caused by activities authorized by NWP and whether those cumulative adverse environmental 
effects are no more than minimal.  The district engineer will also consider site specific factors, such as the 
environmental setting in the vicinity of the NWP activity, the type of resource that will be affected by the NWP 
activity, the functions provided by the aquatic resources that will be affected by the NWP activity, the degree or 
magnitude to which the aquatic resources perform those functions, the extent that aquatic resource functions will be 
lost as a result of the NWP activity (e.g., partial or complete loss), the duration of the adverse effects (temporary or 
permanent), the importance of the aquatic resource functions to the region (e.g., watershed or ecoregion), and 
mitigation required by the district engineer. If an appropriate functional or condition assessment method is available 
and practicable to use, that assessment method may be used by the district engineer to assist in the minimal adverse 
environmental effects determination. The district engineer may add case-specific special conditions to the NWP 
authorization to address site-specific environmental concerns.  

 
3. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-acre of wetlands, the 

prospective permittee should submit a mitigation proposal with the PCN. Applicants may also propose 
compensatory mitigation for NWP activities with smaller impacts, or for impacts to other types of waters (e.g., 
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streams). The district engineer will consider any proposed compensatory mitigation or other mitigation measures the 
applicant has included in the proposal in determining whether the net adverse environmental effects of the proposed 
activity are no more than minimal. The compensatory mitigation proposal may be either conceptual or detailed. If 
the district engineer determines that the activity complies with the terms and conditions of the NWP and that the 
adverse environmental effects are no more than minimal, after considering mitigation, the district engineer will 
notify the permittee and include any activity-specific conditions in the NWP verification the district engineer deems 
necessary. Conditions for compensatory mitigation requirements must comply with the appropriate provisions at 33 
CFR 332.3(k). The district engineer must approve the final mitigation plan before the permittee commences work in 
waters of the United States, unless the district engineer determines that prior approval of the final mitigation plan is 
not practicable or not necessary to ensure timely completion of the required compensatory mitigation. If the 
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the district engineer will 
expeditiously review the proposed compensatory mitigation plan. The district engineer must review the proposed 
compensatory mitigation plan within 45 calendar days of receiving a complete PCN and determine whether the 
proposed mitigation would ensure the NWP activity results in no more than minimal adverse environmental effects. 
If the net adverse environmental effects of the NWP activity (after consideration of the mitigation proposal) are 
determined by the district engineer to be no more than minimal, the district engineer will provide a timely written 
response to the applicant. The response will state that the NWP activity can proceed under the terms and conditions 
of the NWP, including any activity-specific conditions added to the NWP authorization by the district engineer. 

 
4. If the district engineer determines that the adverse environmental effects of the proposed activity are 

more than minimal, then the district engineer will notify the applicant either: (a) that the activity does not qualify for 
authorization under the NWP and instruct the applicant on the procedures to seek authorization under an individual 
permit; (b) that the activity is authorized under the NWP subject to the applicant’s submission of a mitigation plan 
that would reduce the adverse environmental effects so that they are no more than minimal; or (c) that the activity is 
authorized under the NWP with specific modifications or conditions. Where the district engineer determines that 
mitigation is required to ensure no more than minimal adverse environmental effects, the activity will be authorized 
within the 45-day PCN period (unless additional time is required to comply with General Conditions #18, 20, and/or 
31, or to evaluate PCNs for activities authorized by NWPs #21, 49, and 50), with activity-specific conditions that 
state the mitigation requirements. The authorization will include the necessary conceptual or detailed mitigation plan 
or a requirement that the applicant submit a mitigation plan that would reduce the adverse environmental effects so 
that they are no more than minimal. When compensatory mitigation is required, no work in waters of the United 
States may occur until the district engineer has approved a specific mitigation plan or has determined that prior 
approval of a final mitigation plan is not practicable or not necessary to ensure timely completion of the required 
compensatory mitigation. 
E. Further Information 

 
1. District Engineers have authority to determine if an activity complies with the terms and conditions of an 

NWP. 
 
2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or authorizations 

required by law. 
 
3. NWPs do not grant any property rights or exclusive privileges. 
 
4. NWPs do not authorize any injury to the property or rights of others. 
 
5. NWPs do not authorize interference with any existing or proposed Federal project (see General 

Condition #31). 
 

F. Definitions 
 
Best management practices (BMPs): Policies, practices, procedures, or structures implemented to mitigate 

the adverse environmental effects on surface water quality resulting from development. BMPs are categorized as 
structural or non-structural. 
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Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment (creation), 
enhancement, and/or in certain circumstances preservation of aquatic resources for the purposes of offsetting 
unavoidable adverse impacts which remain after all appropriate and practicable avoidance and minimization has 
been achieved. 

Currently serviceable: Useable as is or with some maintenance, but not so degraded as to essentially require 
reconstruction. 

 
Direct effects: Effects that are caused by the activity and occur at the same time and place. 
 
Discharge:  The term “discharge” means any discharge of dredged or fill material into waters of the United 

States. 
 
Ecological reference:  A model used to plan and design an aquatic habitat and riparian area restoration, 

enhancement, or establishment activity under NWP #27.  An ecological reference may be based on the structure, 
functions, and dynamics of an aquatic habitat type or a riparian area type that currently exists in the region where the 
proposed NWP #27 activity is located.  Alternatively, an ecological reference may be based on a conceptual model 
for the aquatic habitat type or riparian area type to be restored, enhanced, or established as a result of the proposed 
NWP #27 activity.  An ecological reference takes into account the range of variation of the aquatic habitat type or 
riparian area type in the region.  

 
Enhancement: The manipulation of the physical, chemical, or biological characteristics of an aquatic 

resource to heighten, intensify, or improve a specific aquatic resource function(s). Enhancement results in the gain 
of selected aquatic resource function(s), but may also lead to a decline in other aquatic resource function(s). 
Enhancement does not result in a gain in aquatic resource area. 

 
Ephemeral stream: An ephemeral stream has flowing water only during, and for a short duration after, 

precipitation events in a typical year. Ephemeral stream beds are located above the water table year-round. 
Groundwater is not a source of water for the stream. Runoff from rainfall is the primary source of water for stream 
flow. 

 
Establishment (creation): The manipulation of the physical, chemical, or biological characteristics present 

to develop an aquatic resource that did not previously exist at an upland site. Establishment results in a gain in 
aquatic resource area. 

 
High Tide Line:  The line of intersection of the land with the water’s surface at the maximum height 

reached by a rising tide. The high tide line may be determined, in the absence of actual data, by a line of oil or scum 
along shore objects, a more or less continuous deposit of fine shell or debris on the foreshore or berm, other physical 
markings or characteristics, vegetation lines, tidal gages, or other suitable means that delineate the general height 
reached by a rising tide. The line encompasses spring high tides and other high tides that occur with periodic 
frequency but does not include storm surges in which there is a departure from the normal or predicted reach of the 
tide due to the piling up of water against a coast by strong winds such as those accompanying a hurricane or other 
intense storm.    

  
Historic Property:  Any prehistoric or historic district, site (including archaeological site), building, 

structure, or other object included in, or eligible for inclusion in, the National Register of Historic Places maintained 
by the Secretary of the Interior.  This term includes artifacts, records, and remains that are related to and located 
within such properties.  The term includes properties of traditional religious and cultural importance to an Indian 
tribe or Native Hawaiian organization and that meet the National Register criteria (36 CFR part 60).   

 
Independent utility: A test to determine what constitutes a single and complete non-linear project in the 

Corps Regulatory Program. A project is considered to have independent utility if it would be constructed absent the 
construction of other projects in the project area. Portions of a multi-phase project that depend upon other phases of 
the project do not have independent utility. Phases of a project that would be constructed even if the other phases 
were not built can be considered as separate single and complete projects with independent utility. 
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Indirect effects: Effects that are caused by the activity and are later in time or farther removed in distance, 
but are still reasonably foreseeable. 

 
Intermittent stream: An intermittent stream has flowing water during certain times of the year, when 

groundwater provides water for stream flow. During dry periods, intermittent streams may not have flowing water. 
Runoff from rainfall is a supplemental source of water for stream flow. 

 
Loss of waters of the United States: Waters of the United States that are permanently adversely affected by 

filling, flooding, excavation, or drainage because of the regulated activity. Permanent adverse effects include 
permanent discharges of dredged or fill material that change an aquatic area to dry land, increase the bottom 
elevation of a waterbody, or change the use of a waterbody. The acreage of loss of waters of the United States is a 
threshold measurement of the impact to jurisdictional waters for determining whether a project may qualify for an 
NWP; it is not a net threshold that is calculated after considering compensatory mitigation that may be used to offset 
losses of aquatic functions and services. The loss of stream bed includes the acres or linear feet of stream bed that 
are filled or excavated as a result of the regulated activity. Waters of the United States temporarily filled, flooded, 
excavated, or drained, but restored to pre-construction contours and elevations after construction, are not included in 
the measurement of loss of waters of the United States. Impacts resulting from activities that do not require 
Department of the Army authorization, such as activities eligible for exemptions under Section 404(f) of the Clean 
Water Act, are not considered when calculating the loss of waters of the United States. 

 
Navigable waters: Waters subject to Section 10 of the Rivers and Harbors Act of 1899.  These waters are 

defined at 33 CFR part 329. 
 
Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of tidal waters. 

Non-tidal wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high tide line). 
 
Open water: For purposes of the NWPs, an open water is any area that in a year with normal patterns of 

precipitation has water flowing or standing above ground to the extent that an ordinary high water mark can be 
determined. Aquatic vegetation within the area of flowing or standing water is either non-emergent, sparse, or 
absent. Vegetated shallows are considered to be open waters. Examples of “open waters” include rivers, streams, 
lakes, and ponds. 

 
Ordinary High Water Mark: An ordinary high water mark is a line on the shore established by the 

fluctuations of water and indicated by physical characteristics, or by other appropriate means that consider the 
characteristics of the surrounding areas.  

 
Perennial stream: A perennial stream has flowing water year-round during a typical year. The water table is 

located above the stream bed for most of the year. Groundwater is the primary source of water for stream flow. 
Runoff from rainfall is a supplemental source of water for stream flow. 

 
Practicable: Available and capable of being done after taking into consideration cost, existing technology, 

and logistics in light of overall project purposes. 
 
Pre-construction notification: A request submitted by the project proponent to the Corps for confirmation 

that a particular activity is authorized by nationwide permit. The request may be a permit application, letter, or 
similar document that includes information about the proposed work and its anticipated environmental effects. Pre-
construction notification may be required by the terms and conditions of a nationwide permit, or by regional 
conditions. A pre-construction notification may be voluntarily submitted in cases where pre-construction notification 
is not required and the project proponent wants confirmation that the activity is authorized by nationwide permit. 

 
Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an action in or 

near those aquatic resources. This term includes activities commonly associated with the protection and maintenance 
of aquatic resources through the implementation of appropriate legal and physical mechanisms. Preservation does 
not result in a gain of aquatic resource area or functions. 
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Protected tribal resources:  Those natural resources and properties of traditional or customary religious or 
cultural importance, either on or off Indian lands, retained by, or reserved by or for, Indian tribes through treaties, 
statutes, judicial decisions, or executive orders, including tribal trust resources. 

 
Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a site with 

the goal of returning natural/historic functions to a former aquatic resource. Re-establishment results in rebuilding a 
former aquatic resource and results in a gain in aquatic resource area and functions. 

 
Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site with the 

goal of repairing natural/historic functions to a degraded aquatic resource. Rehabilitation results in a gain in aquatic 
resource function, but does not result in a gain in aquatic resource area. 

 
Restoration: The manipulation of the physical, chemical, or biological characteristics of a site with the goal 

of returning natural/historic functions to a former or degraded aquatic resource. For the purpose of tracking net gains 
in aquatic resource area, restoration is divided into two categories: re-establishment and rehabilitation. 

 
Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 404(b)(1) 

Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections of streams. Such stream 
sections are recognizable by their hydraulic characteristics. The rapid movement of water over a course substrate in 
riffles results in a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper 
areas associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a finer substrate 
characterize pools. 

 
Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine shorelines. Riparian 

areas are transitional between terrestrial and aquatic ecosystems, through which surface and subsurface hydrology 
connects riverine, lacustrine, estuarine, and marine waters with their adjacent wetlands, non-wetland waters, or 
uplands. Riparian areas provide a variety of ecological functions and services and help improve or maintain local 
water quality. (See General Condition #23.) 

 
Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase shellfish production. 

Shellfish seed consists of immature individual shellfish or individual shellfish attached to shells or shell fragments 
(i.e., spat on shell). Suitable substrate may consist of shellfish shells, shell fragments, or other appropriate materials 
placed into waters for shellfish habitat.  

 
Single and complete linear project:  A linear project is a project constructed for the purpose of getting 

people, goods, or services from a point of origin to a terminal point, which often involves multiple crossings of one 
or more waterbodies at separate and distant locations. The term “single and complete project” is defined as that 
portion of the total linear project proposed or accomplished by one owner/developer or partnership or other 
association of owners/developers that includes all crossings of a single water of the United States (i.e., a single 
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies several times at 
separate and distant locations, each crossing is considered a single and complete project for purposes of NWP 
authorization. However, individual channels in a braided stream or river, or individual arms of a large, irregularly 
shaped wetland or lake, etc., are not separate waterbodies, and crossings of such features cannot be considered 
separately. 

 
Single and complete non-linear project: For non-linear projects, the term “single and complete project” is 

defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one owner/developer or partnership or 
other association of owners/developers.  A single and complete non-linear project must have independent utility (see 
definition of “independent utility”).  Single and complete non-linear projects may not be “piecemealed” to avoid the 
limits in an NWP authorization. 

 
Stormwater management: Stormwater management is the mechanism for controlling stormwater runoff for 

the purposes of reducing downstream erosion, water quality degradation, and flooding and mitigating the adverse 
effects of changes in land use on the aquatic environment. 
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Stormwater management facilities: Stormwater management facilities are those facilities, including but not 
limited to, stormwater retention and detention ponds and best management practices, which retain water for a period 
of time to control runoff and/or improve the quality (i.e., by reducing the concentration of nutrients, sediments, 
hazardous substances and other pollutants) of stormwater runoff. 

 
Stream bed: The substrate of the stream channel between the ordinary high water marks. The substrate may 

be bedrock or inorganic particles that range in size from clay to boulders. Wetlands contiguous to the stream bed, 
but outside of the ordinary high water marks, are not considered part of the stream bed. 

 
Stream channelization: The manipulation of a stream’s course, condition, capacity, or location that causes 

more than minimal interruption of normal stream processes. A channelized stream remains a water of the United 
States. 

 
Structure: An object that is arranged in a definite pattern of organization. Examples of structures include, 

without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, boom, breakwater, bulkhead, revetment, 
riprap, jetty, artificial island, artificial reef, permanent mooring structure, power transmission line, permanently 
moored floating vessel, piling, aid to navigation, or any other manmade obstacle or obstruction. 

 
Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal waters rise 

and fall in a predictable and measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal 
waters end where the rise and fall of the water surface can no longer be practically measured in a predictable rhythm 
due to masking by other waters, wind, or other effects. Tidal wetlands are located channelward of the high tide line.  

 
Tribal lands:  Any lands title to which is either: 1) held in trust by the United States for the benefit of any 

Indian tribe or individual; or 2) held by any Indian tribe or individual subject to restrictions by the United States 
against alienation. 

 
Tribal rights:  Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign authority, 

unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or agreement, and that give rise to 
legally enforceable remedies. 

 
Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) Guidelines. They are 

areas that are permanently inundated and under normal circumstances have rooted aquatic vegetation, such as 
seagrasses in marine and estuarine systems and a variety of vascular rooted plants in freshwater systems. 
 Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the United States. If a 
wetland is adjacent to a waterbody determined to be a water of the United States, that waterbody and any adjacent 
wetlands are considered together as a single aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies” 
include streams, rivers, lakes, ponds, and wetlands. 
 
G. Buffalo and New York District General Regional Conditions 
These conditions apply to ALL Nationwide Permits. 
 
G-A.  Construction Best Management Practices (BMP’s):  Unless specifically approved otherwise through 
issuance of a variance by the District Engineer, the following BMP’s must be implemented to the maximum degree 
practicable, to minimize erosion, migration of sediments, and adverse environmental impacts.  Note that at a 
minimum, all erosion and sediment control  and stormwater management practices must be designed, installed and 
maintained throughout the entire construction project in accordance with the latest version of the “New York 
Standards and Specifications  for Erosion and Sediment Control” and the  “New York State Stormwater 
Management Design Manual”.  These documents are available at: http://www.dec.ny.gov/chemical/29066.html 
and http://www.dec.ny.gov/chemical/29072.html , respectively. Prior to the discharge of any dredged or fill 
material into waters of the United States, including wetlands, authorized by NWP, the permittee must install and 
maintain erosion and sedimentation controls in and/or adjacent to wetlands or other waters of the United States. 
 

1.  All synthetic erosion control features (e.g., silt fencing, netting, mats), which are intended for temporary 
use during construction, shall be completely removed and properly disposed of after their initial purpose 
has been served.  Only natural fiber materials, which will degrade over time, may be abandoned in place. 

http://www.dec.ny.gov/chemical/29066.html
http://www.dec.ny.gov/chemical/29072.html
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2.  Materials resulting from trench excavation for utility line installation or ditch reshaping activities which 
are temporarily sidecast or stockpiled into waters of the United States must be backfilled or removed to an 
upland area within 30 days of the date of deposition.  Note: upland options shall be utilized prior to 
temporary placement within waters of the United States, unless it can be demonstrated that it would not be 
practicable or if the impacts of complying with this upland option requirement would result in more 
adverse impacts to the aquatic environment. 

 
3.  For trenching activities in wetlands the applicant shall install impermeable trench dams or trench 
breakers at the wetland boundaries and every 100 feet within wetland areas to prevent inadvertent drainage 
of wetlands or other waters of the United States.   

 
4.  Dry stream crossing methods (e.g., diversion, dam and pump, flume, bore) shall be utilized for culvert or 
other pipe, or utility installations to reduce downstream impacts from turbidity and sedimentation.  This 
may require piping or pumping the stream flow around the work area and the use of cofferdams. 

 
5.  No in-stream work shall occur during periods of high flow, except for work that occurs in dewatered 
areas behind temporary diversions, cofferdams or causeways.   

 
6.  Construction access and staging areas shall be by means that avoid or minimize impacts to aquatic sites 
(e.g. use of upland areas for access & staging, floating barges, mats, etc.).  Discharges of fill material 
associated with the construction of temporary access roads, staging areas and work pads in wetlands shall 
be placed on filter fabric.  All temporary fills shall be removed upon completion of the work and the 
disturbed area restored to pre-construction contours, elevations and wetland conditions, including cover 
type. All vegetation utilized in the restoration activity shall consist of native species.  

 
7.  All return flow from dredged material disposal areas shall not result in an increase in turbidity in the 
receiving water body that will cause a substantial visible contrast to natural conditions.  (See NWP #16) 

 
8.  For activities involving the placement of concrete into waters of the United States, the permittee must 
employ watertight forms.  The forms shall be dewatered prior to the placement of the concrete.  The use of 
tremie concrete is allowed, provided that it complies with New York State water quality standards.  

 
9.  New stormwater management facilities shall be located outside of waters of the United States  A 
variance of this requirement may be requested with the submission of a PCN.  The PCN must include 
justification which demonstrates that avoidance and minimization efforts have been met.  
10.  To the maximum extent practicable, the placement of fill in wetlands must be designed to maintain 
pre-construction surface water flows/conditions between remaining on or off-site waters and to prevent 
draining of the wetland or permanent hydrologic alteration.  This may require the use of culverts and/or 
other measures.  Furthermore, the activity must not restrict or impede the passage of normal or expected 
high flows (unless the primary purpose of the fill is to impound waters).  The activity may alter the pre-
construction flows/conditions if it can be shown that it benefits the aquatic environment (i.e. wetland 
restoration and/or enhancement). 

 
G-B. CULVERTS 
 
1.  ALL NEW OR REPLACEMENT CULVERTS in streams shall be constructed/installed in accordance with 
the following, in order to ensure compliance with NWP General Condition #2 – Aquatic Life Movement and #9 
Management of Water Flows:  

  
a. Size: Bank-full flows shall be accommodated through maintenance of the existing bank-full channel 
cross sectional dimensions within one culvert.  Bank-full width is generally considered to be the top width 
at the stage where a stream begins to overtop its banks and spread into the floodplain. Either a bottomless 
culvert or bridge must be used where practicable. If the stream cannot be spanned, the culvert width shall 
be minimum of 1.25 times width of the stream channel at the ordinary high water, or a 2 year design storm. 
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b. Depth: To maintain low flow and aquatic life movement within culverts with a bottom, the culvert invert 
must be embedded. Specifically, the culvert must be installed with its bottom buried below the grade of the 
stream bed, as measured at the average low point, to a depth of a minimum of 20 percent of the culvert 
vertical rise (height) throughout the length of the culvert. (Note: When not practicable to do so due to small 
culvert size, it is acceptable to allow natural deposition to cover the interior of the culvert bed following 
placement of the culvert invert to the 20% depth.) 
 
c. The dimension, pattern, and profile of the stream above and below the stream crossing shall not be 
permanently modified by changing the width or depth of the stream channel. 
 
d. The culvert bed slope shall remain consistent with the slope of the adjacent stream channel.  
 
e. Stone aprons and scour protection placed in streams shall not extend higher than the stream bed in order 
to create a uniform grade and shall be filled with native stream bed material and supplemented with 
similarly sized material, if needed, to fill interstitial spaces to maintain water flow on the surface of the 
stream bed. 

 
Note 1: Use of the requirements alone will not satisfy the need for proper engineering and design. In 
particular, appropriate engineering is required to ensure structures are sized and designed to provide 
adequate capacity (to pass various flood flows) and stability (bed, bed forms, footings and abutments, both 
upstream and downstream). It is the permittee’s responsibility to ensure the structure is appropriately 
designed.  

Note 2: This condition does not apply to temporary culverts used for construction access that are in place 
for less than one construction season. However, compliance with General Conditions #2 and #9 still 
applies. 

 
Preconstruction Notification (PCN) Requirements: 
A PCN is required for projects that do not meet all of the above requirements. In addition to the PCN requirements 
of General Condition #32, the PCN must include the following information: 
 

i. A statement indicating which of the above requirements will not be met by the proposed project; 
 

ii. Information as to why the use of such structures or measures would not be practicable;  
 

iii. A brief description of the stream discussing:  
• Site specific information (i.e. stream bed slope, type and size of stream bed material, stream type, 

existing natural or manmade barriers, etc.) assessed to determine appropriate culvert design and 
to ensure management of water flows and aquatic life movement.   

• Evaluation of the replacement for its impacts on: downstream flooding, upstream and downstream 
habitat (in-stream habitat, wetlands), potential for erosion and headcutting, and stream stability. 
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• Flow/storm event the proposed culvert is designed to pass (2 year, 50 year, etc.)  
 

iv. Cross sections of the stream used to calculate the stream bed low point and ordinary high water width, 
consisting of:  

 
• Stream channel cross sections shall be taken at proximal locations to the crossing location to determine 

the average of the lowest points in elevation of the stream bed and the average width at ordinary high 
water. 

 
o For new crossing locations, the average values from at least three measurements (project 

location and straight sections of the stream upstream and downstream) shall be used.   
 

o For replacement of an existing structure, the average values from at least two cross sections 
(straight sections of the stream upstream and downstream from the existing structure 
representative of the natural channel) shall be used.  

 
• This average low point shall be used to ensure low flow is maintained through the culvert and from 

which all embedment depths are measured.  
 
• If the above cross section method was not practicable to use, an alternative method may be utilized.  

The PCN shall include justification for the method used including the data used and an explanation as 
to how it provides an equivalent measure. 

 
v. An evaluation of the effects the crossing would have on aquatic life movement and/or water flows; and 

 
vi. Mitigation measures that will be employed to minimize these effects. Mitigation measures may include, but 

are not limited to baffles, weirs, roughened channels, and grade control structures  
 
A variance of the requirement(s) will be issued by the Corps if it can be demonstrated that the proposal would meet 
General Conditions #2 and #9 and would result in the least environmentally damaging practicable alternative (e.g. 
compliance with any of the requirement(s) would result in detrimental impacts to the aquatic system). 

 
2.  ALL CULVERT REHABILITATION PROJECTS in streams, not including culvert replacement projects, 
shall be constructed in accordance with the following, in order to ensure compliance with NWP General Condition 
#2 – Aquatic Life Movement and #9 Management of Water Flows: 

 
a. An evaluation of the existing culvert shall be conducted prior to the proposed culvert rehabilitation to 

determine if the existing culvert is in compliance with NWP General Conditions #2 and #9.  Specifically, 
the culvert shall be evaluated regarding its effect upon aquatic life movements and low/ high water flow. If 
the above requirements in General Regional Condition B. 1 (a)-(e) are met then the culvert is considered in 
compliance with NWP General Conditions #2 and #9. (Potential evaluation methods to consider include: 
North Atlantic Aquatic Connectivity Collaborative (NAACC), US Forest Service Aquatic Organism 
Passage Fish Xing, etc.) 
 

b. A PCN is not required for projects that utilize cured-in-place pipe lining or other repair activities that do 
not raise the existing invert elevation such that it causes an impediment to the passage of either aquatic life 
movement or water flow unless there is an existing impediment. 

 
c. A PCN is required for any culvert rehabilitation project that includes a culvert which is not in compliance 

with General Conditions #2 and/or #9 (i.e. impedes aquatic life movement or water flow) and which will 
not be corrected by the proposed repair.  
 

d. A PCN is required for culvert rehabilitation projects which will involve pipe slip lining or other activities, 
including concrete invert paving and concrete lining that raise the existing invert elevation such that it 
causes an impediment to the passage of low flow or aquatic life movement.  Slip lining is defined as the 
insertion of a smaller diameter pipe into an existing pipe by pulling pushing, or spiral winding.  
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Preconstruction Notification (PCN) Requirements: 
In addition to the PCN requirements of General Condition #32, the PCN must include the following information: 

 
i. A summary of the evaluation required in Item a. above including a discussion of the impediment(s) to 

aquatic life movement and/or water flow. 
 

ii. Information as to how the proposal will mitigate for the impediment. Mitigation measures may include, but 
are not limited to baffles, weirs, roughened channels, and grade control structures. 

 
G-C.  No regulated activity authorized by a Nationwide Permit can cause the loss of areas classified as a bog or fen 
in the State of New York, as determined by the Buffalo or the New York District Corps of Engineers, due to the 
scarcity of this habitat in New York State and the difficulty with in-kind mitigation.  The Districts will utilize the 
following document in the classification:  

Reschke, C. 1990. Ecological Communities of New York State. New York Natural Heritage Program. New 
York State Department of Environmental Conservation. Latham, N.Y. 96p.  This document is available at the 
following location: http://www.dec.ny.gov/animals/29389.html 

G-D.  National Wild and Scenic Rivers (NWSR): The Upper Delaware River has been designated as a National 
Wild and Scenic River from the confluence of the East and West Branches below Hancock, New York, to the 
existing railroad bridge immediately downstream of Cherry Island in the vicinity of Sparrow Bush, New York.  
Also, the portion of the Genesee River located within Letchworth Gorge State Park, beginning at the southern 
boundary of the park and extending downstream to the Mt. Morris Dam, was designated by Congress as a permanent 
Study River in the Genesee River Protection Act of 1989.  In accordance with General Condition #16, no activity 
may occur within a NWSR, including Study Rivers, unless the National Park Service (NPS) has determined in 
writing that the proposed work will not adversely affect the NWSR designation or study status.  Therefore, a PCN is 
required for any NWP which would impact the designated portions of the Genesee River or the Upper Delaware 
River, unless NPS has previously indicated the project will not adversely affect the waterway.  (Note: the applicant 
may not commence work under any NWP until the NPS determines in writing that the project will not adversely 
affect the NWSR even if 45-days have passed since receipt of the PCN package.)  Information regarding NWSR 
may be found at:  https://www.rivers.gov/new-york.php 
 
G-E.  For all proposals requiring a pre-construction notification (PCN), in addition to the requirements in 
General Condition #32, the applicant shall also include: (Note: the application will not be considered 
complete until all of the applicable information is received). 

 
1.  New York State/USACE Joint Application Form:  The application form shall be completed and 
signed and shall clearly indicate that the submission is a PCN. 
(http://www.lrb.usace.army.mil/Missions/Regulatory/Application-Forms/) 
 
2.  Drawings:  The PCN must include legible, black and white project drawings on 8.5” x 11” paper.  Full 
size drawings may be submitted in addition to the 8.5” x 11” plans to aid in the application review.  Three 
types of illustrations are needed to properly depict the work to be undertaken.  These illustrations or 
drawings are a Vicinity Map (i.e. a location map such as a USGS topographical map), a Plan View and a 
Cross-Section Map.  Each illustration should identify the project, the applicant, and the type of illustration 
(vicinity map, plan view or cross section). The Vicinity Map shall provide the location of the entire project 
site.  In addition, each illustration should be identified with a figure or attachment number.  The location 
map shall include the Latitude and Longitude or UTM coordinates of the project. For linear projects, the 
PCN shall include a map of the entire project including a delineation of all waters of the United States 
within the corridor. Aquatic resource information shall be submitted using the Cowardin Classification 
System mapping conventions (e.g. PFO, PEM, etc.)  
 
3.  Color photographs:  The photos should be sufficient to accurately portray the project site, keyed to a 
location map and not taken when snow cover is present. 
 

http://www.dec.ny.gov/animals/29389.html
https://www.rivers.gov/new-york.php
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4.  Avoidance and Minimization:  The PCN must include a written narrative explaining how avoidance 
and minimization of temporary impacts and permanent losses of waters of the United States were achieved 
on the project site (i.e. site redesign, reduction in scope, alternate methods, etc.).  It should include a 
description of the proposed construction practices that would be implemented to perform the proposed 
work and a description of the reasonably foreseeable direct and indirect effects to waters of the United 
States from the proposed construction practices. 
 
5.  Mitigation (See General Conditions #23 and #32(b)(6)):  The PCN must include at least a conceptual 
compensatory mitigation  plan  for all projects resulting in the loss of greater than 1/10th of an acre of 
waters of the United States; or for which a waiver of the 300 linear foot limit on intermittent and ephemeral 
streams is being requested.  Mitigation conceptual plans submitted with the PCN must include the 
following information at a minimum: proposed compensation type (bank or in-lieu fee credit, restoration, 
creation, preservation, etc.), location and brief discussion on factors considered for site selection (i.e., soils, 
water source, potential for invasive species, etc.), amount proposed per  resource type and a discussion of 
how the proposal will compensate for aquatic resource functions and services lost as a result of the project.   
 
Note 1: All mitigation projects must comply with the Federal Regulations on compensatory mitigation (33 
CFR 332) entitled “Compensatory Mitigation for Losses of Aquatic Resources: Final Rule”, dated April 10, 
2008, which is available at: 
http://www.lrb.usace.army.mil/Portals/45/docs/regulatory/MitandMon/FinalMitigaitonRuleApril2008.pdf 
and any applicable District Guidelines. 
 
Note 2:  Although a conceptual mitigation plan may be sufficient for the purposes of a PCN submission, a   
detailed mitigation plan must be approved by the Corps before any jurisdictional work may occur on the 
project site.  
 
Note 3:  If more than 0.10 acres of designated EFH habitat (as discussed in Section G-E.8. below) would be 
impacted such that habitat would be lost, compensatory mitigation at a minimum ratio of 1:1 is required.  A 
ratio of more than 1:1 may be required depending upon the ecological value of the habitat to be lost or 
degraded and the form of compensatory mitigation proposed to be provided.   
 
6.  Nationwide Rivers Inventory:  The PCN shall indicate if a river segment listed within the National 
Park Service Nationwide Rivers Inventory (NRI) is located within the proposed project area.  For project 
areas containing a listed NRI segment, the PCN shall also include a statement as to how adverse effects to 
the river have been avoided or mitigated.  The list is available at:  
http://www.nps.gov/ncrc/programs/rtca/nri/states/ny.html. 
 
7.  Historic or Cultural Resources:  In accordance with General Condition #20, a PCN is required for any 
non-federal activity which may have the potential to cause effects to any historic properties* listed, 
determined to be eligible for listing on, or potentially eligible for listing on the National Register of 
Historic Places (NR).  Please refer to General Condition #20 for submission requirements.  In addition, all 
PCNs must include: 
 

• A written statement indicating if any such properties may be affected by the proposed project.   
 

• A copy of any completed archaeology or building/structure survey reports.  If a survey has not 
been performed, the statement shall include a list of resources checked in the determination.   
 

• Copies of any available correspondence from the New York State Office of Parks, Recreation, 
and Historic Preservation State Historic Preservation Officer (SHPO) regarding historic 
properties.   
 

• Copies of any available correspondence from federally recognized Indian Nations regarding 
historic properties that may be affected by the project. 

 

http://www.lrb.usace.army.mil/Portals/45/docs/regulatory/MitandMon/FinalMitigaitonRuleApril2008.pdf
http://www.nps.gov/ncrc/programs/rtca/nri/states/ny.html
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• Projects with ground disturbance may have the potential to cause effects to buried historic 
properties, regardless of occurring outside SHPO designated archaeological sensitive areas. 
Therefore, the PCN shall indicate if the ground disturbance will occur in any areas of 
previously undisturbed soil. For areas with prior disturbance, the PCN shall include a brief 
narrative describing the disturbance and its limit (i.e. type of disturbance, size of area with 
current undisturbed soil, size of area with existing disturbed soils, when the disturbance 
occurred, an estimate on how deep the soil disturbance extends, etc.) as well as photos of the 
existing ground disturbance. 
 

• Above ground buildings/structures that are over 50 years old and potentially affected by the 
project will need to be assessed to determine if they are eligible for the NR.  The PCN shall: 
identify any structures present in the project area, which have not already been subject to 
SHPO review, include photos of the structures, and describe how the project would/would not 
affect them. 
 

* - see NWP definition section for further clarification 
 
NOTE 1: Information regarding historic properties may be found at: https://cris.parks.ny.gov.  In addition, 
assistance regarding the determination of the presence of historic or cultural resources at or near the project 
site should be directed to SHPO.   
 
NOTE 2: as stated in General Condition #20, if any listed, eligible or potentially eligible properties are 
present, the applicant shall not begin the activity until notified by the district engineer in writing either that 
the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been 
completed. 
 
8.  Endangered Species and Essential Fish Habitat: In accordance with General Condition #18, non-
federal applicants must submit a PCN if any listed species or designated critical habitat might be affected or 
is in the vicinity of the activity, or if the activity is located in designated critical habitat. Please refer to 
General Condition #18 for submission requirements.  In addition, all PCNs must include: 
 

• a written statement and documentation concerning any Essential Fish Habitat (EFH) and any 
federally listed or proposed Threatened, Endangered, or Candidate (TE&C) species or designated 
and/or proposed critical habitat that might be affected or located in the vicinity of the project.   
 

• a copy of any correspondence from the U.S. Fish and Wildlife Service (USFWS) and/or National  
Oceanic and Atmospheric Administration Fisheries Service (NOAA-Fisheries),  regarding the 
potential presence of TE&C species on the project site. USFWS TE&C website:  
http://www.fws.gov/northeast/nyfo/es/section7.htm .  Information on NOAA-Fisheries 
(NMFS) species (both TE&C and EFH) can be found at: 
https://www.greateratlantic.fisheries.noaa.gov/] 
 

• an official TE&C species list printed within 90 days of the PCN submission from the USFWS 
Website.   
 

• For projects where TE&C species are listed, a discussion of potential TE&C species habitat 
within the project site (See USFWS T&E website for species habitat information).   
 

• If there is potential habitat for any TE&C species within the project site the following, as 
applicable, shall be submitted: 
 
a. The results of any habitat surveys and presence/absence surveys. Note: all surveys should be 
coordinated with the USFWS and/or NOAA-Fisheries (NMFS) prior to initiation.  
 

https://cris.parks.ny.gov/
http://www.fws.gov/northeast/nyfo/es/section7.htm
https://www.greateratlantic.fisheries.noaa.gov/
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b. A detailed description of the proposed project, including secondary impacts and approximate 
proposed project construction schedule of project activities (e.g. land clearing, utilities, stormwater 
management). 
 
c. A description of the natural characteristics of the property and surrounding area (e.g. forested 
areas, freshwater wetlands, open waters, and soils) and a description of surrounding land use 
(residential, agricultural, or commercial). 
 
d. A description of the area to be impacted by the proposed project, including the species, typical 
sizes (d.b.h.) and number or acres of trees to be removed. 
 
e.  The location of the above referenced property and extent of any project related activities or 
discharges clearly indicated on a copy of a USGS 7.5 minute topographic quadrangle (quad) with 
the name of the quad(s) and latitude/longitude clearly labeled. 
 
f. A description of conservation measures to avoid, minimize and/or mitigate impacts to listed 
species. 

 
NOTE 1: There are no known TE&C species or EFH species under the jurisdiction of the NOAA-Fisheries 
(NMFS) within the Buffalo District.  Therefore, all Buffalo District requests for information regarding the  
 
presence of TE&C species should be directed to the USFWS.  In addition, no EFH review is necessary 
within the following New York District counties:  Clinton, Essex, Franklin, Fulton, Hamilton, 
Montgomery, Otsego, Schenectady, Schoharie and Warren.   
 
NOTE 2: Please refer to the following website for further guidance and information relating to regulatory 
permits & TE&C species in New York:   
http://www.lrb.usace.army.mil/Missions/Regulatory/Endangered-Species/Endangered-Species-New-
York/ 
 
NOTE 3: General Condition #18 is emphasized, …”In cases where the non-Federal applicant has identified 
listed species or critical habitat that might be affected or is in the vicinity of the project, and has so notified 
the Corps, the applicant shall not begin work until the Corps has provided notification the proposed work 
will have “no effect” on listed species or critical habitat, or until Section 7 consultation has been 
completed.” 
 
9.  100 Year Floodplain:  For permanent fills within waters of the United States within the 100 year 
floodplain, documentation of compliance with FEMA-approved state or local floodplain management 
requirements.  
 
10.  Submission of Multiple Copies of PCN:  
 
a) One (1) additional copy of the application drawings shall be provided to USACE for coordination with 

National Oceanic and Atmospheric Administration (NOAA) for utility lines to be constructed or 
installed in navigable waters of the United States proposed under NWP #12, (See Note 1 of NWP #12) 
 

b) One (1) additional copy of the PCN package shall be provided to USACE for coordination with  
Department of Defense Siting Clearinghouse (See NWPs #12, 39, 51 & 52 Notes) for: 
 

i.  overhead utility lines proposed under NWP #12 and  
ii. any activity that involves the construction of a wind energy generating structure, solar tower, 

or overhead transmission lines proposed under NWPs #39, 51 or 52   
 

c) Two (2) additional copies of the PCN package shall be provided to USACE when the project is located 
within the New York City Watershed, for coordination with the New York City Department of 
Environmental Protection. 

http://www.lrb.usace.army.mil/Missions/Regulatory/Endangered-Species/Endangered-Species-New-York/
http://www.lrb.usace.army.mil/Missions/Regulatory/Endangered-Species/Endangered-Species-New-York/
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d) Five (5) additional copies of the PCN package shall be submitted to USACE for agency coordination 
in accordance with General Condition #32(d)(2) for: 
 

i. All NWP activities that result in the loss of greater than 1/2-acre of waters of the United 
States, 
 

ii. NWPs #21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that will result in the loss of 
greater than 300 linear feet of intermittent & ephemeral stream bed,  
 

iii. NWP #13 activities in excess of 500 linear feet, fills greater than one cubic yard per running 
foot, or involve discharges of dredged or fill material into special aquatic sites; 
 

iv. NWP #54 activities in excess of 500 linear feet or that extend into the waterbody more than 
30 feet from the mean low water line in tidal waters or the ordinary high water mark in the 
Great Lakes. 

 
G-F.  CRITICAL RESOURCE WATERS 

 
In accordance with NWP General Condition #22, certain activities in Critical Resource Waters cannot be 
authorized under the NWP program or would require a PCN (see General Condition #22 for a list of the NWP 
activities that are either excluded or require a PCN). 
 
Critical Resource Waters in New York State include the following: 
 

1.  East-of-Hudson portion of the New York City Water Supply:  This area includes portions of 
Dutchess, Putnam and Westchester Counties as delineated on Enclosure 2. 
 
2.  Hudson River National Estuarine Research Reserves (NERR):  The Hudson River NERR 
consists of four components: Piermont Marsh, Iona Island, Tivoli Bay, and Stockport Flats.  

 
H. NYSDEC General Water Quality Certification (WQC) Conditions applicable to all NWPs for which WQC 
has been provided are as follows:    
 
1.  Non-contamination of Waters 
 

• All necessary precautions shall be taken to preclude contamination of any wetland or waterway by 
suspended solids, resins, sediments, fuels, solvents, lubricants, epoxy coatings, paints, concrete, leachate, 
inadvertent returns of drilling muds (frac-outs) or any other environmentally deleterious materials 
associated with the project. 

2. Installation and Replacement of Culverts 
To be covered under this blanket Water Quality Certification, all of the following criteria must be met: 
 

• Culvert pipes shall be designed to safely pass a 2% annual chance storm event. 
 
• This certification does not authorize the installation of any culverts that are not embedded beneath the 
existing grade of the stream channel. 
 
• Width of the structure must be a minimum of 1.25 times (1.25x) width of the Mean (Ordinary) High 
Water Channel. 
• The culvert bed slope shall remain consistent with the slope of the adjacent stream channel. For slopes 
greater than 3%, an open bottom culvert must be used.  
 
• This certification does not authorize work on culverts that provide sole access to “Critical Facilities”: An 
individual WQC must be obtained for work on these culverts. 
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• This certification does not authorize culvert rehabilitation projects that involve slip lining, or similar 
treatments.  
 
• This certification does authorize the rehabilitation of culverts utilizing Cure in Place Pipe Lining (CIPP) 
or concrete spray lining for culverts which currently meet Nationwide Permit General Condition #2 - 
Aquatic Life Movements. 
 

3.  Discharge and Disturbance Limits of the Blanket WQC  
 

• For Nationwide Permits # 5, 7,12, 13, 14, 15, 18, 19, 23, 25, 29, 31, 32, 34, 36, 37, 39, 40, 42, 45, 46, 48, 
51, utility line replacement projects under Nationwide Permit #3 and non-maintenance activities under 
Nationwide Permit #43.  
 
• The following discharge limits apply: 

a) Temporary or permanent discharges of dredged or fill material into wetlands and other waters 
of the U.S. must not exceed ¼ acre;  
 
b) Temporary or permanent impacts (i.e., loss) to stream beds must not exceed 300 linear feet.  
 
c) The discharge area limit under paragraph (a) plus the equivalent stream impact area limit under 
paragraph (b) must not exceed ¼ acre total.  

 
•For Nationwide Permits #3, 4, 6, 20, 22, 27, 30, 33, 41 and maintenance activities under Nationwide 
Permit #43, this certification authorizes discharges and disturbances up to the limit of the respective 
Nationwide Permit or Regional Conditions, whichever is most restrictive. 

 
•If a project requiring coverage under two or more Nationwide Permits results in a temporary or permanent 
discharge or disturbance, the most restrictive threshold applies to the project. 

 
 4.  Bulkheads 

• This certification does not authorize the construction of new bulkheads or vertical walls. 
 
• This certification does not authorize the waterward extension of existing bulkheads. 
• New toe-stone protection may not extend more than 36 inches waterward from the existing bulkhead face.  

 
5.  Maintenance of Water Levels 

• This certification does not authorize any activity that results in a permanent water level alteration in 
waterbodies, such as draining or impounding, with the exception of activities authorized by Nationwide 
Permit #27. 

 
6.  Dewatering  

• Authorized dewatering is limited to immediate work areas that are within coffer dams or otherwise 
isolated from the larger waterbody or waters of the United States.  
 
• Dewatering must be localized and must not drain extensive areas of a waterbody or reduce the water level 
such that fish and other aquatic organisms are killed, or their eggs and nests are exposed to desiccation, 
freezing or depredation in areas outside of the immediate work site. 
 
• Cofferdams or diversions shall not be constructed in a manner that causes or exacerbates erosion of the 
bed or banks of a waterbody. 
• All dewatering structures must be permanently removed and disturbed areas must be graded and stabilized 
immediately following completion of work. Return flows from the dewatering structure shall be as visibly 
clear as the receiving waterbody. 

 
7.  Endangered or Threatened Species 
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• This certification does not authorize projects likely to result in the take or taking of any species listed as 
endangered or threatened species listed in 6 NYCRR Part 182.5 (a), (b) or projects likely to destroy or 
adversely modify the habitat of such species. Applicants must either verify that the activity is outside of the 
occupied habitat of such species or, if located within the habitat of such species, obtain a determination 
from the NYS Department of Conservation Regional Office that the proposed activity will not be likely to 
result in the take or taking of any species listed as endangered or threatened species listed in 6 NYCRR Part 
182. Information on New York State endangered or threatened species may be obtained from the NYS 
Department of Environmental regional offices, the New York Natural Heritage Program in Albany, New 
York or on the DEC website at http://www.dec.ny.gov/animals/29338.html 
  
If it is determined that the project is likely to result in the take of (or modify the habitat of such species) a 
New York listed endangered or threatened species , then this blanket water quality certification is not 
applicable, and the applicant will need an individual water quality certification from the department.  

 
8. Rare Mollusks 

• This Certification may not be issued for and does not authorize disturbances or discharges to waters of the 
state listed as supporting mollusks S-1 or S-2 on the New York State Natural Heritage database. 
http://www.dec.ny.gov/animals/29338.html 

 
9. Prohibition Period for In-water Work   
In-water work is prohibited during the following time period:  
 

• in cold water trout fisheries (waterbodies classified under Article 15 of New York State Environmental 
Conservation Law with a "t" or "ts" designation), beginning October 1 and ending May 31.  

 
To determine if the prohibition period is in effect for a particular water, contact the Regional Natural Resources 
Supervisor in the appropriate New York State Department of Environmental Conservation regional office. Water 
Classification values can be determined on the DEC’s Environmental Resource Mapper available on the 
Departments Website @  http://www.dec.ny.gov/gis/erm/ Work windows may be extended by the Regional 
Natural Resources Supervisor or their designee. 
 
10.  Significant Coastal Fish and Wildlife Habitat 

• This certification does not authorize any discharge occurring in a designated Significant Coastal Fish and 
Wildlife Habitat area pursuant to 19 NYCRR Part 602; Title 19 Chapter 13, Waterfront Revitalization and 
Coastal Resources. https://www.dos.ny.gov/opd/programs/consistency/scfwhabitats.html 

 
11.  Coastal Erosion Hazard Areas 

• This certification does not authorize projects in Coastal Erosion Hazard Areas, as identified in New York 
State Environmental Conservation Law Article 34, and its implementing regulations, 6 NYCRR Part 505. 

              http://www.dec.ny.gov/lands/86541.html 
 
12.  State-owned Underwater Lands 
Prior to undertaking any Nationwide Permit activity that will involve or occupy state-owned lands now or formerly 
under the waters of New York State, the party proposing the activity must first obtain all necessary approvals from: 
 
 New York State Office of General Services 
 Division of Real Estate Development 
 Corning Tower Building, 26th Floor 
 Empire State Plaza 
 Albany, NY 12242 
 Tel. (518) 474-2195 
 
13. Tidal Wetlands 

http://www.dec.ny.gov/animals/29338.html
http://www.dec.ny.gov/animals/29338.html
http://www.dec.ny.gov/gis/erm/
https://www.dos.ny.gov/opd/programs/consistency/scfwhabitats.html
http://www.dec.ny.gov/lands/86541.html
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• This certification does not authorize any activities in tidal wetlands as defined in Article 25 of New York 
State Environmental Conservation Law, with the exception of activities authorized by Nationwide Permits 
#4, 20 and 48. http://www.dec.ny.gov/lands/4940.html 

 
14. Wild, Scenic and Recreational Rivers 

• This certification does not authorize activities in any Wild, Scenic or Recreational River pursuant to 6 
NYCRR Part 666 or state designated Wild, Scenic or Recreational River corridors. 
http://www.dec.ny.gov/permits/6033.html 

 
15.  Floodplains 

• Authorized projects subject to this certification must first be in compliance with State and Local 
Floodplain Regulations prior to commencement of construction. 

 
16. Public Service Commission 

• This certification does not authorize activities regulated pursuant to Article VII or Article 10 of the New 
York State Public Service Law. For such projects, Section 401 Water Quality Certification is obtained from 
the New York State Public Service Commission. 

 
17.  Utility Projects 

• This certification does not authorize maintenance or other activities associated with hydroelectric power 
generation projects. 
 
• This certification does not authorize the construction of substation facilities or permanent access roads in 
wetlands.  
 
• Excess materials resulting from trench excavation must be permanently removed from the waters of the 
United States and contained so that they do not re-enter any waters of the United States. 

 
18.  Preventing the Spread of Terrestrial and Aquatic Invasive Species  

• To prevent the unintentional introduction or spread of invasive species, the permittee must ensure that all 
construction equipment be cleaned of mud, seeds, vegetation and other debris before entering any approved 
construction areas within waters of the United States When using construction equipment projects 
authorized under this Certification shall take reasonable precautions to prevent the spread of aquatic 
invasive species as required under the provisions in ECL § 9-1710. 

 
I. New York State Department of State (NYSDOS) Coastal Zone Management Consistency Determination 
Additional Information (applicable to all NWPs located within or affecting the NYS Coastal Zone): 
 
Where NYSDOS has objected to the USACE consistency determination or where the project will not comply with 
the NYSDOS NWP specific condition(s), as outlined in the specific NWP listing in Section B above, the applicant 
must submit a request for an individual consistency determination to NYSDOS. See Section K for NYSDOS contact 
information.  
 
Further Information:  
 

 Unless NYSDOS issues consistency concurrence or USACE has determined that NYSDOS concurrence is 
presumed, NWPs are not valid within the Coastal Zone.  

 
 All consistency concurrence determination requests must be submitted directly to NYSDOS with a copy 

provided to USACE with any required Preconstruction Notification submissions.  
 

 Limits of the coastal zone and details regarding NYSDOS submission requirements, including application 
forms can be obtained at: https://www.dos.ny.gov/opd/programs/consistency/index.html 
 

J. INFORMATION ON NATIONWIDE PERMIT VERIFICATION 

http://www.dec.ny.gov/lands/4940.html
http://www.dec.ny.gov/permits/6033.html
https://www.dos.ny.gov/opd/programs/consistency/index.html
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 Verification of the applicability of these Nationwide Permits is valid until March 18, 2022 unless the 
Nationwide Permit is modified, suspended revoked, or the activity complies with any subsequent permit 
modification.   
  
 It is the applicant’s responsibility to remain informed of changes to the Nationwide Permit program.  A 
public notice announcing any changes will be issued when they occur and will be available for viewing at our 
website: http://www.lrb.usace.army.mil/Missions/Regulatory.aspx. 
   
 Please note in accordance with 33 CFR part 330.6(b), that if you commence or are under contract to 
commence an activity in reliance of the permit prior to the date this Nationwide permit expires, is suspended or 
revoked, or is modified such that the activity no longer complies with the terms and conditions, you have twelve 
months from the date of permit modification, expiration, or revocation to complete the activity under the present 
terms and conditions of the permit, unless the permit has been subject to the provisions of discretionary authority. 
 
 Possession of this permit does not obviate you of the need to contact all appropriate state and/or local 
governmental officials to insure that the project complies with their requirements. 

  

http://www.lrb.usace.army.mil/Missions/Regulatory.aspx
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K. AGENCY CONTACT INFORMATION 
 

NYS Department of Environmental Conservation 
www.dec.ny.gov 
 
NYS DEC REGION 1 
Regional Permit Administrator 
SUNY @ Stony Brook 
50 Circle Road 
Stony Brook, NY 11790-3409 
(631) 444-0365 
 
NYS DEC REGION 2 
Regional Permit Administrator 
1 Hunter's Point Plaza 
47-40 21st Street 
Long Island City, NY 11101-5407 
(718) 482-4997 
 
NYS DEC REGION 3 
Regional Permit Administrator 
21 South Putt Corners Road 
New Paltz, NY 12561-1620 
(845) 256-3054 
 
NYS DEC REGION 4 
Regional Permit Administrator 
1130 North Westcott Road 
Schenectady, NY 12306-2014 
(518) 357-2069 
 
NYS DEC REGION 4 Sub-Office 
Deputy Regional Permit Administrator 
65561 State Hwy 10 
Stamford, NY 12167-9503 
(607) 652-7741 
 
NYS DEC REGION 5 
Regional Permit Administrator 
PO Box 296 
1115 Route 86 
Ray Brook, NY 12977-0296 
(518)897-1234 
 
NYS DEC REGION 5 Sub-Office 
Deputy Regional Permit Administrator 
PO Box 220 
232 Golf Course Rd 
Warrensburg, NY 12885-0220 
(518) 623-1281 
 
NYS DEC REGION 6 
Regional Permit Administrator 
317 Washington Street 
Watertown, NY 13601-3787 
(315) 785-2245 
 
NYS DEC REGION 6 Sub-Office 
Deputy Regional Permit Administrator 
207 Genesee Street 
Utica, NY 13501-2885 
(315) 793-2555 
 
NYS DEC REGION 7 
Regional Permit Administrator 
615 Erie Blvd. West 
Syracuse, NY 13204-2400 
(315)426-7438 
 
NYS DEC REGION 7 Sub-Office 
Deputy Regional Permit Administrator 
1285 Fisher Avenue 
Cortland, NY 13045-1090 
(607) 753-3095 
 
 
 
 
 
 
 

 
NYS DEC REGION 8 
Regional Permit Administrator 
6274 E. Avon - Lima Road 
Avon, NY 14414-9519 
(585) 226-2466 
 
NYS DEC REGION 9 
Regional Permit Administrator 
270 Michigan Avenue 
Buffalo, NY 14203-2915 
(716) 851-7165 
 
NYS DEC REGION 9 Sub-Office 
Deputy Regional Permit Administrator 
182 East Union Street 
Allegany, NY 14706-1328 
(716) 372-0645 
 
NYS Department of State 
Division of Coastal Resources 
Consistency Review Unit 
One Commerce Plaza 
99 Washington Avenue, Suite 1010 
Albany, NY 12231-00001 
(518) 474-6000 
https://www.dos.ny.gov/opd/programs/consistency/index.html 

 
US Army Corps of Engineers 
http://www.nan.usace.army.mil 
 
(For DEC Regions 1, 2 and 3) 
US Army Corps of Engineers NY District 
ATTN: Regulatory Branch 
26 Federal Plaza, Room 1937 
New York, NY 10278-0090 
Email: CENAN.PublicNotice@usace.army.mil 
For DEC Regions 1, 2, Westchester County  
and Rockland County (917) 790-8511 
For the other counties of DEC Region 3 - 
 (917) 790-8411 
 
(For DEC Regions 4, 5) 
Department of the Army 
ATTN: CENAN-OP-R 
NY District, Corps of Engineers 
1 Buffington Street 
Building 10, 3rd Floor  
Watervliet, NY 12189-4000 
(518) 266-6350 - Permits team 
(518) 266-6360 - Compliance Team 
 
Email: cenan.rfo@usace.army.mil 
 
(For DEC Regions 6, 7, 8, 9) 
US Army Corps of Engineers 
Buffalo District 
ATTN: Regulatory Branch 
1776 Niagara Street  
Buffalo, NY 14207-3199 
(716) 879-4330 
Email: LRB.Regulatory@usace.army.mil 
www.lrb.usace.army.mil 
 
 
 
 
 
 

 
 
 

https://www.dos.ny.gov/opd/programs/consistency/index.html
http://www.nan.usace.army.mil/
mailto:cenan.rfo@usace.army.mil
mailto:LRB.Regulatory@usace.army.mil
http://www.lrb.usace.army.mil/
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